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NOTICE TO CONTRACTORS

Sealed proposals will be received at the office of the Town Clerk of the Town of Los Gatos, 110 E. Main
Street, Los Gatos, CA 95030, until

2:00 PM FRIDAY August 26, 2016

for the following project:
Project #16-831-3407 BLOSSOM HILL PARK BACKSTOP REPLACEMENT

at which time they will be publicly opened and read aloud. Sealed proposals must be clearly marked on
the outside with the Project name or number, date, and time of bid.

This following information is presented to indicate the size of the project and no warrant is made or
intended as to final quantities:

The project includes the removal and replacement of an existing metal backstop, finishing concrete,
and demoing and replacing asphalt concrete pavement adjacent to the existing backstop structure
in the Town of Los Gatos.

All contractors and subcontractors have been required since April 1, 2015 to be registered with the
Department of Industrial Relations (DIR). No contractor or subcontractor may be listed on a bid proposal
or may work on a public works project unless registered with DIR.

All contractors and subcontractors must furnish electronic certified payroll records directly to the Labor
Commissioner (aka Division of Labor Standards Enforcement). For additional information, visit the DIR
website at: http://www.dir.ca.gov/Public-Works/PublicWorks.html.

Each bid must be accompanied by a cashier's check, certified check, or Bidder's Bond executed by a
corporate surety authorized to engage in such business in the State of California, payable to the Town of
Los Gatos, in an amount not less than ten percent (10%) of the amount of the Base Bid. The successful
bidder will be required to furnish a Performance Bond in an amount equal to one-hundred percent (100%)
of the contract price, and a Labor and Material Bond in an amount equal to one-hundred percent (100%)
of the contract price. Said bonds shall also be executed by a corporate surety authorized to engage in such
business in the State of California and be made payable to the Town of Los Gatos.

If the successful bidder fails, neglects, or refuses for TEN (10) calendar days after the award of the
contract to enter into the contract to perform the work, the cashier's check, certified check, or Bidder's
Bond accompanying the bid and the amount therein named, shall be declared forfeited to the Town and
shall be collected by it and paid into its general fund. No bidder may withdraw his/her bid for a period of
SIXTY (60) calendar days after the date set for the opening thereof, and the same shall be subject to
acceptance by the Town during this period.

The Town reserves the right to reject any or all bids, waive any irregularities in any bids and its
determination as to which bid is the lowest responsible bid and is for the best interest of the Town shall be
final. The Town shall have SIXTY (60) calendar days from and after the opening of the bids within which
to make its determination.

The Contractor receiving the award of the contract shall begin work within FIFTEEN (15) calendar days
after receipt of the Notice to Proceed and shall diligently prosecute the same to completion within the
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time restrictions as listed in the technical specifications and all work shall be completed by the time
allotted in the technical specifications.

The Contractor shall have THIRTY (30) working days to complete this project. Working days will be
counted upon the Contractor’s receipt of the Notice to Proceed, as noted above.

At the time the Contractor’s bid proposal is submitted, the Contractor shall possess a valid Class C-13
California Specialty Contractor's License. The Contractor shall also possess a valid Town of Los Gatos
Business License at the time the contract is awarded.

The Town of Los Gatos hereby notifies all bidders that it will affirmatively insure that the contract
entered into pursuant to this advertisement will be awarded to the lowest responsible bidder without
discrimination on the grounds of race, color, national origin, sex, religion, age or disability. The
Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or
sex in the performance of this contract. The contractor shall carry out applicable requirements of
49 CFR, Part 26 in the award and administration of DOT-assisted contracts. Failure by the
Contractor to carry out these requirements is a material breach of this contract, which may results
in the termination of this contract, or such other remedy as recipient deems appropriate.

Prevailing Rate of Wages: In accordance with the provisions of the California Labor Code, the Town
Council hereby determines that the general prevailing per diem rate of wages in the Town of Los Gatos,
for laborers and for each craft or type of worker and mechanic employed in the execution of the contract,
is the Union Wage Scale established for Santa Clara County, which wage scale as of the execution date of
the contract is incorporated herein as if fully set forth. Overtime shall be not less than one and one-half
(1-1/2) times the established rates. Sundays and holidays shall be not less than two (2) times the
established rates. In payment of labor, the Contractor shall comply with the provisions of Labor Code
Sections 1770 to 1781 inclusive (Article 2, Chapter 1, Part 7, Division 2), and any acts amendatory
thereto.

For any moneys earned by the Contractor and withheld by the Town to ensure the performance of the
contract, the Contractor may, at the Contractor's request and expense, substitute securities equivalent to
the amount withheld in the form and manner and subject to the conditions provided in Article 8,
(commencing with Section 10263), Chapter 1, Part 2, Division 2 of the Public Contract Code of the State
of California.

Plans and Specifications may be viewed at no cost or purchased for a non-refundable fee of thirty-nine
dollars ($39.00) via the internet at www.printscharlesrepro.com (Plan Vault). Plans and Specifications
may also be purchased by calling or e-mailing Prints Charles Reprographics at (4)8 240-3330 or
incoming@printscharlesrepro.com. Please makes checks payable to Prints Charles Reprographics. Bidders
requesting that Plans and Specifications be mailed/shipped to them will be charged the full cost of
shipping. Plans, Specifications, and Plan Holder’s list may also be viewed at the website noted above.

ATTEST:

Clerk Administrator
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BID FORM

TO: The Town of Los Gatos, County of Santa Clara,
State of California, herein called Owner

FROM: , herein called Contractor

A. UNIT PRICE SCHEDULE

Pursuant to and in compliance with your Notice to Contractors and the Contract Documents relating to the
PROJECT #16-831-3407 Blossom Hill Park Backstop Replacement, including Addenda No. ,

, , the undersigned bidder, having become thoroughly familiar with the terms and
conditions of the Contract Documents and with the local conditions affecting the performance and the
costs of the Work at the place where the Work is to be done, and having inspected the site in all
particulars, hereby proposes and agrees to fully perform the work within the time stated and in strict
accordance with the Contract Documents (including the furnishing of any and all labor and materials) and
do all the work required to construct and to complete said work in accordance with the Contract
Documents, and that Contractor will take in full payment therefore the amounts shown on the following
unit price schedule:
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SCHEDULE OF QUANTITIES

Project #16-831-3407 Blossom Hill Park Backstop Replacement

BASE BID:
ITEM| SPEC. EST. UNIT
NO. | SECTION ITEM DESCRIPTION UNIT oTY. PRICE EXTENSION
1. 10-2  |Demolish Existing Backstop (Remove L.S. 1
fence posts, footings, and AC
pavement)
2. 10-3  [Install Backstop L.S. 1

TOTAL BASE BID (ITEMS #1-2):  $

ADD. ALTERNATE 1 BID:

All 10-2  |Sawcut and Remove Existing AC L.F. 160
Pavement
Al.2. 10-4 Install Concrete Grade Beam L.F. 160

Al3. 10-5 |Install New AC Pavement Along the L.F. 160
Base of New Backstop

TOTAL ADD. ALTERNATE BID (ITEMS #A1.1-A1.3): $

GRAND TOTAL BID (BASE BID + ADD. ALTERNATE 1 BID): $

A class C-13 California Contractor's License is required.
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BID FORM

The quantities shown on this bid form are approximate only, being given as a basis for the comparison of
bids, and the Owner does not, expressly or by implication agree that the actual amount of work will
correspond therewith, but reserves the right to increase or decrease the amount or class or portion of the
work as may be deemed necessary or advisable by the Director of Parks & Public Works. This bid will be
rejected if bidder fails to provide a bid for each item. The Owner reserves the right to make a comparison
of bids based on any combination of the above alternate bid items.

C. RESERVATION

It is understood that the Owner reserves the right to reject this bid, but that this bid shall not be withdrawn
for a period of 60 days from the date prescribed for its opening.

D. SUBCONTRACTORS

Attached hereto and incorporated herein is the complete and entire list of subcontractors to be employed
by the undersigned in the performance of the work.

E. NOTICE

If written notice of the acceptance of this bid is mailed or delivered personally to the undersigned within
60 days after the date set for the opening of this bid, or at any time thereafter before it is withdrawn, the
undersigned bidder shall execute and deliver the Contract Documents to Owner in accordance with this
bid as accepted, and will also furnish and deliver to Owner the Performance Bond, Labor and Material
Bond as specified, and proof of insurance coverage as required in Part I, under “Construction
Agreement,” of these Specifications, all within 10 calendar days after personal delivery or after deposit in
the mails, of the notification of acceptance of this bid. The above mentioned bonds shall be satisfactory
to, and on the forms approved by Owner.

Notice of acceptance or request for additional information may be addressed to the undersigned at the
address set forth below.

F. DISCLOSURE

The undersigned declares that this bid is not made in the interest of or on behalf of any undisclosed
person, partnership, company, association, organization or corporation; that the bid is genuine and not
collusive or sham; that the undersigned has not directly or indirectly induced or solicited any other bidder
to put in a false or sham bid and has not directly or indirectly colluded or agreed with any bidder or
anyone else to put in a sham bid or to refrain from bidding; that the undersigned has not directly or
indirectly sought by agreement, communication or conference with anyone to fix his/her bid price or the
bid price of any other bidder, or to fix any overhead, profit or cost element of such bid price or of that of
any other bidder, or to secure any advantage against the Town of Los Gatos or anyone interested in the
proposed Contract; that the only persons or parties interested in this bid as principals are those named
herein; that all statements contained in this bid are true; that the undersigned has not directly or indirectly,
submitted his/her bid price or any breakdown thereof, or the contents thereof, or divulged

information or data relative thereto, to any other persons, partnership, corporation, or association except
to such person or persons as have a direct financial interest in bidder's general business; and that the
undersigned has not accepted any bid from any subcontractor or materialperson through any bid
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depository, the Bylaws, Rules or Regulations of which prohibit or prevent the undersigned from
considering any bid from any subcontractor or materialperson, which is not processed through said bid
depository, or which may prevent any subcontractor or materialperson from bidding to any general
contractor who does not use the facilities of or accept bids from or through such bid depository; and that
the undersigned has not paid, and will not pay, any fee to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or
sham bid.

G. WORDS AND PHRASES

Wherever in this bid an amount is stated in both words and figures, in case of discrepancy between words
and figures, the words shall prevail; if all or any portion of the proposal is required to be given in unit
prices and totals and a discrepancy exists between any such unit prices and totals so given, the unit prices
shall prevail.

H. CERTIFICATION

The undersigned certifies that the Contract Documents have been thoroughly read and understood and
that, except as may be specifically noted and contained in addenda, there are no discrepancies or
misunderstandings as to the meaning, purpose or intent of any provision in the Contract Documents or as
to the interpretation of the same. The undersigned hereby incorporates by reference, the same as though
set out in full, all provisions of the Notice to Contractors and Information for Bidders published by Owner
and pertaining to the work described in this bid.

Accompanying this bid is [insert words "cash™, "cashier's check", "certified check",
or "bidder's bond", as the case may be], in amount equal to at least 10% of total of the bid, naming the
Owner as Obligee or Payee, as applicable.

The names of all persons interested in the foregoing bid as principals are as follows:

IMPORTANT NOTICE: If bidder or other interested person is a corporation, give legal name of corporation, state where
incorporated and names of the president and secretary thereof; if a partnership, give name of the firm, also names of all individual
co-partners composing firm; if bidder or other interested person is an individual, give first and last names in full.

l. LICENSING

The undersigned is licensed in accordance with State Law providing for the registration of Contractors,
License No. . [A class “C-13” Specialty Contractor's License is required.] The License
expiration date is . No payment for work or material under this Contract will be made by
Owner unless and until the Owner receives verification from the State Registrar of Contractors that the
records of the Contractor's State License Board indicate the successful bidder was properly licensed at the
time the Contract was awarded.

Any bidder not so licensed shall be subject to all legal penalties imposed by law, including, but not
limited to, an appropriate disciplinary action by the Contractor's State License Board.
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In addition, failure of the bidder to obtain and maintain proper and adequate licensing for the Contract
shall constitute a failure to execute or perform this Contract and shall result in the forfeiture of the
security of the bidder. The representations made herein are under penalty of perjury.

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth below, together with
the signature of the officer or officers authorized to sign contracts on behalf of the corporation; if bidder is a
co-partnership, the name of the firm shall be set forth below, together with the signatures of the partner or
partners authorized to sign contracts in behalf of the co-partnership; and if bidder is an individual, his/her
signature shall be placed below.

I declare under penalty of perjury that | have the authority to execute this bid form and that the foregoing
is true and correct.

BUSINESS ADDRESS:

PLACE OF RESIDENCE:

DATE:
BIDDER:
(FIRM NAME)
BY: TITLE:
ADDRESS / TELEPHONE:

CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS (DIR)
REGISTRATION NUMBER:
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LIST OF SUBCONTRACTORS

In compliance with the provisions of §84100-4107 of the Public Contracts Code of the State of California,
and any amendments thereof, the undersigned bidder has set forth below the name and the location of the
place of business of each subcontractor who will perform work or labor or render service to the
undersigned in or about the construction of the Work to be performed under the Contract Documents to
which the attached bid is responsive, or of a person who will, off the job site, specially fabricate a portion
of the Work or improvement according to detailed drawings contained in the Standard Specifications,
Part I, and the portion of the Work which will be done by each such subcontractor or person that will be
in an amount in excess of ¥ of 1% of the prime Contractor's total bid, or $10,000, whichever is greater.
Prime Contractor shall list the California Department of Industrial Relations (DIR) number for all
subcontractors working on the project.

DIVISION OF SUBCONTRACTOR COST OF ADDRESS DIR#
WORK WORK

(Bidder’s Signature)
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BIDDER'S BOND

KNOW ALL PERSONS BY THESE PRESENTS:

That we, as Principal, and as
Surety, are held and firmly bound unto the Town of Los Gatos, a municipal corporation of the State of
California (hereinafter called "Town") in the penal sum of 10% of the total aggregate amount of the bid of
the Principal above named, submitted by said Principal to the Town for the work described below, for the
payment of which sum in lawful money of the United States, well and truly to be made, we bind
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these
presents. In no case shall the liability of the Surety hereunder exceed the sum of

$ ) dollars.

The condition of this obligation is such that a bid to the Town for certain construction specifically
described as follows, for which bids are to be opened on Friday, August 26, 2016, at 2:00 p.m., has been
submitted by Principal to Town:

BID TOTAL from BID SCHEDULE:

The quantities shown on this bid form are approximate only, being given as a basis for the comparison of
bids, and the Owner does not, expressly or by implication agree that the actual amount of work will
correspond therewith, but reserves the right to increase or decrease the amount or class or portion of the
work as may be deemed necessary or advisable by the Director of Parks & Public Works.

NOW THEREFORE, if the Principal is awarded the Contract and within the time and manner required
under the Specifications, after the prescribed forms are presented to the Principal for signature, enters into
a written contract, in the prescribed form, in accordance with the bid, and files 2 bonds with the Town, to
guarantee faithful performance of the Contract and to guarantee payment for labor and materials as
provided by law as well as files insurance certificates and equal employment opportunity documentation
required under the bid, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event suit is brought upon said bond by Town, and judgment is recovered, the Surety shall pay all
costs incurred by Town in such suit, including a reasonable attorney's fee to be fixed by the Court.
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this

day of

PRINCIPAL: SURETY:
(Seal) (Seal)
(Seal) (Seal)

(Seal) (Principal)

(Seal) (Principal)

(Address)

(Address)

(City, State, Zip)

(City, State, Zip)

(Phone Number)

(Phone Number)

NOTE: Attach Notary Acknowledgment for signatures of those executing for Principal and Surety.

Project #16-831-3407
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CONSTRUCTION AGREEMENT

This Agreement is dated for identification this___ day of , 2016, and is made by and
between the TOWN OF LOS GATOS, a California municipal corporation, whose address is 110 East
Main Street, Los Gatos, California 95030 (hereinafter "TOWN"), and (CONTRACTOR NAME), whose
address is (CONTRACTOR ADDRESS) (hereinafter "CONTRACTOR").

NOW, THEREFORE, the parties agree:
ARTICE I: WORK TO BE DONE AND DOCUMENTS FORMING THE CONTRACT.

That for and in consideration of the payments and agreements hereinafter mentioned, to be made
and performed by the said TOWN, and under the conditions expressed in the two bonds hereunto
annexed, the said CONTRACTOR agrees with the said TOWN, at his own proper cost and expense, to do
all the work and furnish all the materials and equipment necessary to construct and complete, in
accordance with the plans and specifications hereinafter mentioned, in a good, workmanlike and
substantial manner, under the supervision of the Town Engineer, or his, of the TOWN OF LOS GATOS,
California, all the works and improvements described, mentioned and set forth in those plans and
specifications on file in the Office of the Parks and Public Works of said TOWN, entitled:

"Plans and Specifications for
Project #16-831-3407 Blossom Hill Park Backstop Replacement

which said plans and specifications and all the documents therein contained, including the TOWN OF
LOS GATOS's Standard Provisions, are hereby specially referred to and by such reference made part of
this contract.

ARTICLE Il: CONTRACTOR'S ACCEPTANCE

CONTRACTOR agrees to receive and accept the prices shown on Exhibit "A," which is attached
hereto and incorporated by reference herewith, as full compensation for furnishing all materials and
equipment and for doing all the work described in the contract documents; also for all loss or damage as
provided in the contract documents in the prosecution of the work until its acceptance by the Town
Council of the TOWN OF LOS GATOS, and for well and faithfully completing the work, and the whole
thereof, in the manner and according to the contract documents, plans and specifications, and the
requirements of the Town Engineer.

ARTICLE Ill: ACCEPTANCE BY TOWN

The said TOWN hereby promises and agrees with the said CONTRACTOR to employ, and does
hereby employ the said CONTRACTOR to provide the materials and to do the work according to the
terms and conditions herein contained and referred to, for the prices aforesaid, and hereby contracts to pay
the same at the time, in the manner and upon the conditions above set forth; and the said parties for
themselves their heirs, executors, administrators, successors and assigns, do hereby agree to the full
performance of the covenants herein contained.
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ARTICLE IV: COMPLETION OF AGREEMENT

Reference is made to Part | — Page 1 of the TOWN's Project Specifications Notice to Contractors
which are hereby made a part of this contract. Inasmuch as the work called for under this contract
concerns a needed public improvement, the time of performance and completion of this work is of the
essence of this contract. It is expressly understood and agreed by the parties hereto that all the work
called for under this contract, in all its parts and requirements, shall be completed thirty (30) working
days from Notice to Proceed.

ARTICLE V: HOURS OF LABOR

The CONTRACTOR shall forfeit, as a penalty, to the TOWN, Twenty-Five Dollars ($25) for
each workman employed in the execution of the contract by him or by any subcontractor for each
calendar day during which any workman is required or permitted to labor more than eight (8) hours in
violation of the provisions of Sections 1810-1815 inclusive of the Labor Code and all amendments
thereto.

ARTICLE VI: APPRENTICES

Attention is directed to the provisions in Sections 1777.5, 1777.6 and 1777.7 of the Labor Code
governing the employment of apprentices by the CONTRACTOR or any subcontractor under him.
CONTRACTOR and any of his subcontractors shall comply with the requirements of said sections of the
Labor Code; CONTRACTOR shall have full responsibility for compliance with the said sections
regardless of any other contractual or employment relationships alleged to exist.

Information relative to apprenticeship standards and other requirements may be obtained from the
Director of Industrial Relations ex officio the Administrator of Apprenticeship, San Francisco, California
or from the Division of Apprenticeship Standards at its branch offices.

ARTICLE VII: NONDISCRIMINATION

The CONTRACTOR sub recipient or subcontractor shall not discriminate on the basis of race,
color, national origin or sex in the performance of this contract. CONTRACTOR shall carry out
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.

Failure by CONTRACTOR to carry out these requirements is a material breach of this contract,
which may result in the termination of this contract or such other remedy as recipient deems appropriate.

ARTICLE VIII: INDEPENDENT CONTRACTOR

It is agreed that CONTRACTOR is an independent contractor, and all persons working for or
under the direction of CONTRACTOR are CONTRACTOR's agents, servants and employees, and said
persons shall not be deemed agents, servants or employees of TOWN.

ARTICLE IX: OWNERSHIP OF DATA AND DOCUMENTS

CONTRACTOR agrees that all records, specifications, data, maps, designs, graphics, writings,
recordings and other tangible materials regardless of form or format, including, without limitation,
electronically transmitted documents and ACAD files, and other collateral materials collected, compiled,
drafted, prepared, produced and/or generated in the performance of this Agreement shall be the property
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of TOWN. CONTRACTOR shall regularly provide such documents to TOWN upon TOWN's request.
In the event that this Agreement is terminated prior to completion of the scope of work, CONTRACTOR
shall provide all such data and documents to TOWN forthwith.

ARTICLE X: INSURANCE

a. Commercial General Liability/Automobile Liability Insurance:

CONTRACTOR shall obtain and maintain Commercial General Liability insurance and
Automobile Liability insurance in the amount of One Million Dollars ($1,000,000) per occurrence. If a
general aggregate limit is used, either the general aggregate limit shall apply separately to this contract or
the general aggregate limit shall be twice the required occurrence limit. CONTRACTOR's insurance
coverage shall be written on an occurrence basis.

b. Workers' Compensation Insurance:

CONTRACTOR shall obtain and maintain statutory Workers' Compensation insurance
and Employer's Liability insurance in the amount of One Million Dollars ($1,000,000) per accident.

CONTRACTOR is familiar with the Workers' Compensation laws of California
(generally contained in Section 3700 of the Labor Code), including those provisions which provide for
specific exemptions from the requirement that all employers must carry Workers' Compensation
insurance, and CONTRACTOR maintains they are exempted under the law from the requirement to
maintain Workers' Compensation insurance coverage.

In addition, during the term of any work for TOWN under said agreement: (1) CONTRACTOR
will not employ any person in any manner so as to become subject to the Workers' Compensation laws of
California, or (2) should CONTRACTOR become subject to the Workers' Compensation provisions of
Section 3700 of the Labor Code for any reason, CONTRACTOR shall forthwith comply with those
provisions and send evidence of financial compliance to TOWN.

C. Acceptability of Insurers: Insurance is to be placed with insurers with a current Best
Rating of A:VII unless otherwise acceptable to TOWN.

d. Verification of Coverage: Insurance, deductibles or self-insurance retentions shall be
subject to TOWN's approval. Original Certificates of Insurance with endorsements shall be received and
approved by TOWN before work commences, and insurance must be in effect for the duration of the
contract. The absence of insurance or a reduction of stated limits shall cause all work on the project to
cease. Any delays shall not increase costs to TOWN or increase the duration of the project.

e. Other Insurance Provisions:

@ The TOWN OF LOS GATOS, its officers, officials, employees and volunteers
are to be covered as additional insured by Endorsement CG 20 10 11 85 or other endorsement approved
by Town Attorney for Commercial General and Automobile Liability coverage.

2 For any claims related to this project, CONTRACTOR's insurance coverage shall
be primary and any insurance or self-insurance maintained by TOWN, its officers, officials, employees
and volunteers shall not contribute to it.
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3 Each insurance policy required shall be endorsed that a thirty (30) day notice be
given to TOWN in the event of cancellation or modification to the stipulated insurance coverage.

(@) In the event CONTRACTOR employs subcontractors as part of the work covered
by this Agreement, it shall be the responsibility of CONTRACTOR to ensure that all subcontractors
comply with the same insurance requirements that are stated in this Agreement.

5) Approval of the insurance by TOWN or acceptance of the Certificate of
Insurance by TOWN shall not relieve or decrease the extent to which CONTRACTOR may be held
responsible for payment of damages resulting from CONTRACTOR's services or operation pursuant to
this Agreement, nor shall it be deemed a waiver of TOWN's rights to insurance coverage hereunder.

(6) If, for any reason, CONTRACTOR fails to maintain insurance coverage that is
required pursuant to this contract, the same shall be deemed a material breach of contract. TOWN, at its
sole option, may terminate this contract and obtain damages from CONTRACTOR resulting from said
breach. Alternately, TOWN may purchase such required insurance coverage, and without further notice
to CONTRACTOR, TOWN may deduct from sums due to CONTRACTOR any premium costs advanced
by TOWN for such insurance.

ARTICLE XI: HOLD HARMLESS

CONTRACTOR hereby agrees to and shall hold TOWN, its elective and appointive boards,
commissions, officers, agents, registered volunteers, and employees harmless from any liability for
damage or claims for damage for personal injury, including death, as well as from claims for property
damage and any other claims of any sort whatsoever, including, but not limited to, any liabilities, claims,
losses, or expenses in any manner caused by, arising out of, or in connection with, either directly or
indirectly, the construction or installation of the work, the guarding of the work, the use of improper
materials in construction of the work, or the negligent, willful, or intentional acts or omissions by
CONTRACTOR or CONTRACTOR's subcontractors, agents, or employee operations under this
Agreement, whether such operations by CONTRACTOR or by any of CONTRACTOR's subcontractors,
or by any one or more persons directly or indirectly employed by, or acting as agent for CONTRACTOR
or any of CONTRACTOR's subcontractors during the progress of the work or at any time before its
completion and final acceptance, excepting suits and actions brought by the CONTRACTOR for default
of this Agreement or arising from the sole active negligence or willful misconduct of the TOWN. The
Town Council may retain so much of the money due to the CONTRACTOR as shall be reasonably
necessary to protect the TOWN, until disposition has been made of such suits or claims for damages as
aforesaid.

CONTRACTOR agrees to and shall pay TOWN's cost of defense (or, at the sole option of the
TOWN, CONTRACTOR shall defend with counsel approved by the TOWN Attorney) and indemnify
TOWN and its elective and appointive boards, commissions, officers, agents, and employees from any
suits or actions at law or in equity arising out of the execution, adoption or implementation of this
Agreement (exclusive of any such actions brought by CONTRACTOR), such indemnification to include
all costs of defense, judgments, and any awards of attorneys' fees.

Should any accident or incident causing death, personal injury or property damage occur between
the date CONTRACTOR is notified that its General Liability and/or Workers Compensation Insurance is
canceled and the effective date of such cancellation, CONTRACTOR's obligation to indemnify, defend
and save harmless the TOWN, as provided for hereinabove, shall in no manner be affected by the fact that
the TOWN had not received the notice of cancellation prior to the date of such accident or incident.
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ARTICLE XII: BONDING REQUIREMENT

CONTRACTOR agrees to post a Faithful Performance Bond and a payment bond for Labor and
Materials, or other guarantees, in the required amounts upon bond forms provided by the TOWN,
guarantying the performance of the terms of this Agreement. Surety issuing bonds for CONTRACTOR
shall be approved by the U.S. Department of Treasury's Financial Management Service and shall be listed
on the most current Treasury Circular 570 as contained in the Federal Register.

Contractor agrees to allow ten percent of the faithful performance bond to remain in effect for a period of
two years following Town Council project acceptance as guarantee for any needed repair or replacement
caused by defective materials and workmanship.

ARTICLE XII1: MAINTENANCE AND GUARANTY

CONTRACTOR shall promptly repair, replace, restore, or rebuild, as the TOWN may determine,
any finished product in which defects of materials or workmanship may appear or to which damage may
occur because of such defects, during a two (2) year period subsequent to the date of final acceptance.

This article does not in any way limit the guaranty on any items for which a longer guaranty is
specified or on any items which a manufacturer gives a guaranty for a longer period, nor does it limit the
other remedies of the TOWN in respect to a latent defect, fraud or implied warranties. CONTRACTOR
shall furnish the TOWN all appropriate guaranties or warranty certificates upon completion of the project.

ARTICLE XIV: SHORING FOR TRENCHES

If the contract specifies an expenditure of Twenty-Five Thousand Dollars ($25,000) or greater for
trenching, and if the depth of the trench is five feet (5') or more, then Section 6705 of the Labor Code
shall also be applicable.

ARTICLE XV: APPLICABLE LAWS AND ATTORNEY'S FEES

This Agreement shall be construed and enforced pursuant to the laws of the State of California.
Should any legal action be brought by a party for breach of this Agreement or to enforce any provision
herein, the prevailing party of such action shall be entitled to reasonable attorneys' fees, court costs, and
such other costs as may be fixed by the court. Reasonable attorneys' fees of the TOWN Attorney's Office,
if private counsel is not used, shall be based on comparable fees of private attorneys practicing in Santa
Clara County.

ARTICLE XVI: LIQUIDATED DAMAGES

It is mutually agreed by CONTRACTOR and TOWN that in the event that completion of the
construction by CONTRACTOR under this Agreement is delayed beyond DATE, TOWN will suffer
damages and will incur other costs and expenses of a nature and amount which is difficult or impractical
to determine. The Parties agree that by way of ascertaining and fixing the amount of damages, costs and
expenses, and not by way of penalty, CONTRACTOR shall pay to TOWN the sum of Five Hundred
Dollars ($500.00) per day in liquidated damages for each and every calendar day such delay in
completion of the services under this Agreement continues beyond DATE. In the event that the
liquidated damages are not paid, CONTRACTOR agrees that TOWN may deduct the amount of unpaid
damages from any money due or that may become due to CONTRACTOR under this Agreement.
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ARTICLE XVII: INTERPRETATION OF CONTRACT

It is further expressly agreed by and between the parties hereto that should there be any conflict
between the terms of this instrument and the bid or proposal of said CONTRACTOR, then this instrument
shall control and nothing herein shall be considered as an acceptance of the said terms of said proposal
conflicting herewith.

ARTICLE XVIII: AMENDMENTS AND CHANGE ORDERS

This Agreement may be amended from time to time as necessary by formal and written
amendment or authorized change order executed by the Town Manager or designee and principal acting
on behalf of the CONTRACTOR.

ARTICLE XIX: DBE RESPONSIBILITIES

For projects that are State or Federal funding; With respect to Disadvantaged Business
Enterprises, CONTRACTOR shall do the following:

@ Pay each subcontractor under this prime contract for satisfactory performance of its
contract no later than ten (10) days from the receipt of each payment the prime contractor receives from
TOWN. Any delay or postponement of payment from the above-referenced time frame may occur only
for good cause following written approval of TOWN. This clause applies to both DBE and non-DBE
subcontractors.

2 Release all retainage owed to a subcontractor for satisfactory completion of the accepted
work within thirty (30) days after TOWN's payment to CONTRACTOR. Any delay or postponement of
payment from the above-referenced time frame may occur only for good cause following written approval
of TOWN. This clause applies to both DBE and non-DBE subcontractors.

ARTICLE XX: PREVAILING WAGES

Reference is hereby made to copies of the general rate of per diem wages as determined by the
Director of the Department of Industrial Relations on file in the Department of Parks and Public Works,
TOWN OF LOS GATOS, Town Hall, which are available to any interested party.

For failure to pay the prevailing wages, the CONTRACTOR shall forfeit, as a penalty, to the
TOWN, Fifty Dollars ($50) for each workman for each calendar day or portion thereof who is paid less
than the stipulated prevailing wage for work done under this contract, in violation of the provisions of the
Labor Code, Sections 1770 to 1780, inclusive. In addition to said penalty, the CONTRACTOR, or
subcontractor, shall pay to each worker the difference between the prevailing wage and the amount paid
to said worker for each calendar day for which said worker was paid less then the prevailing wage.

CONTRACTOR shall comply with the provisions of the Davis-Bacon Act, as amended
(40 USC 276a-376a-5), and related requirements as certified in CONTRACTOR's bid proposal.

ARTICLE XXI: ENTIRE AGREEMENT

This Agreement contains the entire understanding between the parties with respect to the subject
matter herein. There are no representations, agreements or understandings (whether oral or written)
between or among the parties relating to the subject matter of this Agreement which are not fully
expressed herein.
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ARTICLE XXII: PUBLIC RECORDS

The parties recognize and acknowledge that TOWN is subject to the California Public Records
Act, California Government Code Section 6250 and following. Public records are subject to disclosure.

ARTICLE XXIII: NOTICES

Any notice required to be given to CONTRACTOR shall be deemed to be duly and properly
given if mailed to CONTRACTOR, postage prepaid, addressed to:

CONTRACTOR NAME
ADDRESS
CITY, STATE ZIP

or personally delivered to CONTRACTOR at such address or at such other addresses as CONTRACTOR
may designate in writing to TOWN.

Any notice required to be given TOWN shall be deemed to be duly and properly given if mailed
to TOWN, postage prepaid, addressed to:

Lisa Petersen, P.E.
Town Engineer
TOWN OF LOS GATOS
41 Miles Avenue
Los Gatos, California 95030

or personally delivered to TOWN at such address or at such other addresses as TOWN may designate in
writing to CONTRACTOR.

ARTICLE XXIV: SECTION 7106 FORM
Attached to the Agreement is a fully executed and sworn non-collusion affidavit as required by

Section 7106 of the California Public Contracts Code. Said affidavit is incorporated herein by this
reference.
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their hands the year and date
first written above.

APPROVED AS TO CONTENT: "TOWN":
TOWN OF LOS GATOS
By:
Matt Morley Laurel Prevetti
Director of Parks and Public Works Town Manager
APPROVED AS TO FORM:
Attest:
Robert Schultz Shelley Neis
Town Attorney Clerk Administrator
CONTRACTOR: By:
Name: Title:
Address:
By:
Title:
Corporate Seal
Tax ID No. or SSAN:
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CONTRACTOR'S BOND FOR LABOR AND MATERIAL

KNOW ALL MEN BY THESE PRESENTS:

That , as Principal, and

incorporated under the laws of the State of
and authorized to execute bonds and undertakings as Surety, are held and firmly bound unto any and all
materialmen, persons, companies or corporations furnishing materials, provisions, provender or other
supplies used in, upon, for or about the performance of the work contracted to be executed or performed
under the contract hereinafter mentioned, and all persons, companies or corporations renting implements
or machinery, or hiring crews, for or contributing to said work to be done, and all persons who perform
work or labor upon the same, and all persons who supply both work and materials, and whose claim has
not been paid by the contractor, company, or corporations in the just and full sum of
Dollars ($ ), for the payment whereof, well and truly to be
made, said Principal and Surety bind themselves, their administrators, successors and assigns, jointly and
severally firmly by these presents.

The condition of the foregoing obligation is such that; WHEREAS, the above-bounden Principal
has entered into a certain contract attached hereto and incorporated herein by reference as though fully set
forth, with the TOWN OF LOS GATOS, to do and perform the following work; to wit:

Project #16-831-3407 Blossom Hill Park Backstop Replacement

as required by the plans and specifications, pursuant to the award made to said contractor by the Council
of the TOWN OF LOS GATOS, on 2016, as will more fully appear by reference to the
minutes of said Council of said TOWN of said date.

NOW, THEREFORE, if the above-bounden Principal, contractor, person, company, or
corporation, or his agent, or the subcontractors, fails to pay for any materials, provisions, provender, or
other supplies, or crews used in, upon, for, or about the performance of the work contracted to be done, or
for any work or labor done thereon of any kind, or for amounts due under the Unemployment Insurance
Act with respect to such work or labor, or for any amount required to be deducted, withheld, and paid
over to Franchise Tax Board, from the wages of employees of the contractor or subcontractor, pursuant to
Section 18806 of the Revenue and Tax Code, then the Surety of this bond will also pay the same in an
amount not exceeding the sum specified in the bond; and also, in case suit is brought upon this bond, a
reasonable attorney's fee, which shall be awarded by the court to the prevailing party in said suit, said
attorney's fee to be taxed as costs in said suit and to be included in the judgment therein rendered.

The surety hereby stipulates and agrees that no change, extension of time, alteration or addition to
the terms of the agreement or to the work to be performed thereunder or to the specifications
accompanying the same shall in any way affect its obligation on this bond and it does hereby waive notice
of any such change, extension of time, alteration or addition to the terms of the agreement or to the work
or to the specifications.

This bond is executed and filed to comply with the provisions of Sections 3247, et seq., of the
Civil Code.

Signed and sealed this day of , 2016.
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BY: BY:

CONTRACTOR SURETY (Address and Phone No.)
(CORPORATE SEAL) (SURETY SEAL)
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The amount of the within obligation is hereby fixed by the TOWN Council in the sum of
(CONTRACT AMOUNT) Dollars ($XXXXX), that sum being one hundred percent (100%) of the
contract price, is by said TOWN Council deemed adequate, and is the sum fixed by it for that purpose and
the TOWN Manager is hereby authorized to approve said bond.

APPROVED AS TO FORM:

Robert Schultz, Town Attorney Laurel Prevetti, Town Manager

ATTEST:
Shelley Neis, Clerk Administrator
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CONTRACTOR'S BOND FOR FAITHFUL PERFORMANCE

KNOW ALL MEN BY THESE PRESENTS:

That , as Principal, and
incorporated under the laws of the State of , and authorized to execute bonds and
undertakings as Surety, are held firmly bound unto the TOWN OF LOS GATOS, a municipal corporation
of the State of California, in the sum of Dollars ($ ), for payment

whereof, well and truly to be made, said Principal and Surety bind themselves, their administrators,
successors and assigns, jointly and severally, firmly by these presents.

The condition of the foregoing obligation is such that: WHEREAS, the above-bounden Principal
has entered into a certain contract attached hereto and incorporated herein by reference as though fully set
forth, with the TOWN OF LOS GATOS, to do and perform the following work; to wit:

Project #16-831-3407 Blossom Hill Park Backstop Replacement
as required by the plans and specifications, pursuant to the award made to said contractor by the Council

of the TOWN OF LOS GATOS, on , 2016, as will more fully appear by reference
to the minutes of said Council of said date.

The surety hereby stipulates and agrees that no change, extension of time, alteration or addition to
the terms of the agreement or to the work to be performed thereunder or to the specifications
accompanying the same shall in any way affect its obligation on this bond and it does hereby waive notice
of any such change, extension of time, alteration or addition to the terms of the agreement or to the work
or to the specifications.

NOW, THEREFORE, if the above-bounden Principal shall well and truly perform the work
contracted to be performed under said contract, then this obligation shall be void; otherwise, to remain in
full force and effect.
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Signed and sealed this day of , 20186.

BY: BY:
CONTRACTOR SURETY (Address and Phone No.)
(CORPORATE SEAL) (SURETY SEAL)
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The amount of the within obligation is hereby fixed by the TOWN Council in the sum of
(CONTRACT AMOUNT) Dollars ($XXXXX), that sum being one hundred percent (100%) of the
contract price, is by said TOWN Council deemed sufficient and adequate, and is the sum fixed by it for
that purpose.

APPROVED AS TO FORM:

Robert Schultz, Town Attorney Laurel Prevetti, Town Manager

ATTEST:
Shelley Neis, Clerk Administrator
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TOWN OF
. Os GATOS

STANDARD SPECIFICATIONS
Part Il

For Further Information, Contact:

Department of Parks and Public Works
Engineering Division
41 Miles Avenue
Los Gatos, CA 95030
(408) 399-5770






Section 1
DEFINITIONS AND TERMS

1-1.01 DEFINITIONS

Wherever in these Specifications and other Contract Documents the following terms or pronouns in place
of them are used, the intent and meaning shall be interpreted as follows:

A. Contract Documents. The Notice to Contractors, Information for Bidders, Bid Form,
Designation of Subcontractors, Agreement, Bidder's Bond, Performance Bond, Labor and
Materialperson's Bond, Progress Schedule, General Conditions, Equal Employment Opportunity
Conditions if applicable, Technical Provisions, Plans, Specifications, and such provisions of the Standard
Specifications of the State of California, Department of Transportation, dated July, 2006, except as
specifically noted in the Technical Specifications, are hereby incorporated by reference.

B. Contractors. The person, firm, partnership, or corporation to whom this Contract is awarded
by Owner and who is subject to the terms thereof.

C. Director of Parks and Public Works. The Director of Parks and Public Works of the Town
of Los Gatos and the representative of the Director of Parks and Public Works, duly authorized and
appointed by the Director of Parks and Public Works.

D. Engineer. The Town Engineer of the Town of Los Gatos, or the representative of the Town
Engineer duly authorized and appointed by the Town Engineer. In the event Owner has hired any person
or corporation as an independent Contractor to act in lieu of the Town Engineer, the term "Engineer" shall
be deemed to include such person or corporation.

E. Governing Body of the Owner. The Town Council of the Town of Los Gatos.

F. Inspector. The Inspector employed by Owner to perform inspection during construction of
the work, under the direction of the Director of Parks and Public Works.

G. Owner. The Town of Los Gatos, a municipal corporation in the State of California.

H. Plans. The Official Plans, working drawings or exact reproductions thereof, approved by the
Governing Body of the Owner which show the location, character, dimensions and details of the work on
the Project and the work to be done. The Plans are to be considered as a part of the Contract Documents,
complementary to the Specifications.

I.  Project. The entire public improvement proposed by Owner to be constructed in whole or in
part, pursuant to this Contract.

J. Revocable. Items noted as “Revocable” in the Proposal may be deleted entirely or in part at
the sole discretion of the Town. The provision of Section 4-1.03B, “Increased or Decreased Quantities,”
shall not apply to entire or partial deletion of Revocable items.

J. Specifications. The directions, provisions, and requirements contained herein, or contained in
any Specifications referred to herein, pertaining to the method and manner of performing the work on the
Project, or to the quantities, or the quality of materials to be furnished under the Contract.
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K. Subcontractor. A person, firm, partnership, or corporation having a direct contract with
Contractor and not with Owner, for the performing of work or labor or the rendering of service to
Contractor for the work.

L. Surety. Any persons, firm, partnership, or corporation that executes as Surety on Contractor's
Performance Bond or Contractor's Labor and Materialperson's Bond or Bidder's Bond.

M. Work. Work to be performed on the Project under this Contract, including work normally
done at the site of the Project plus labor and materials.

1-1.02 SPECIFICATIONS

Wherever in these Specifications the term "Standard Specifications" is used, it shall mean the State of
California, Department of Transportation, Standard Specifications, July, 2006. In case of conflict between
the State of California Standard Specifications and these Specifications, these Specifications shall take
precedence over and be used in lieu of such conflicting portions.

Any item not covered in these Specifications shall be performed in accordance with the appropriate
section of the Standard Specifications. Whenever in the Standard Specifications the following terms are
used, they shall be understood to mean and refer to the following:

A. Department of Public Works or Department of Transportation. The Town of Los Gatos,
Department of Parks and Public Works.

B. Director of Parks and Public Works. The Town of Los Gatos, Director of Parks and Public
Works.

C. Engineer. The Engineer is defined as the Director of Parks and Public Works, acting either
directly or through properly authorized agents, such agents acting within the scope of the particular duties
entrusted to them.

D. Laboratory. The designated laboratory authorized by the Town of Los Gatos to test materials
and work involved in the Contract.

E. State. The Town of Los Gatos.
1-1.03 GENERAL

All work shall be done in conformance with the applicable provisions of the Standard Specifications
except as modified herein. Payment for work, equipment and materials not specifically covered herein
shall be included in the payment for related items of work. No additional payment will be made for
work, equipment or materials not covered in these plans and specifications, but necessary to insure a
completed project as specified. Any plan or method of work suggested by the Owner or the Engineer to
Contractor but not specified or required, if adopted or followed by Contractor in whole or in part, shall be
used at the risk and responsibility of Contractor; and the Owner and the Engineer shall assume no
responsibility therefor and in no way be held liable for any defects in the work which may result from or
be caused by use of such plans or method of work.

1-1.04 STATEMENT OF WORK

Furnish all labor, equipment and materials and perform all work called for in the Contract Documents and
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as necessary to furnish to the Town a complete project ready for use.
1-1.05 DRAWINGS

Two sets of the Contract Drawings and Specifications will be furnished without charge to the Contractor
to whom the contract for the work is awarded. Additional sets will be furnished to Contractor on request,
at the cost of reproduction. The work shall conform to the drawings which shall form a part of these
Specifications, and are available at the Office of the Director of Parks and Public Works, Engineering
Division, 41 Miles Avenue, Los Gatos, California.

1-1.06 BUSINESS LICENSE

All Contractors, whether they be general Contractors or subcontractors, who transact or carry on business
in the Town of Los Gatos, shall acquire a Business License in conformance with Chapter 14 of the Los
Gatos Town Code.

1-1.07 MINORITY AND WOMEN BUSINESS ENTERPRISES

It is the policy of the Town of Los Gatos to encourage the participation of Minority and Women Business
Enterprises in the bidding process for all Town contracts. Any reference using the word "his" is to be
construed as meaning "his, hers or its".

1-1.08 PROOF OF COMPETENCY OF BIDDER

Any bidder may be required to furnish evidence satisfactory to Owner that he/she and his/her proposed
subcontractors have sufficient means and experience in the type of work called for to insure completion of
the contract in a satisfactory manner.

1-1.09 SPECIAL NOTICE

Bidders are required to inform themselves fully of the conditions relating to construction and labor under
which the work will be or is now performed, and, so far as possible, the successful bidder must employ
such methods and means in carrying out his/her work as will not cause any interruption or interference
with any other Contractor.
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Section 2
PROPOSAL REQUIREMENTS AND CONDITIONS

2-1.01 EXAMINATION OF PLANS, SPECIFICATIONS AND SITE WORK

Before submitting a bid, each bidder shall carefully read the Specifications and all other Contract
Documents. The bidder shall visit the site of the Project and shall fully inform himself/herself as to all
existing conditions and limitations under which the work is to be performed, and he/she shall include in
his/her bid a sum to cover the cost of all items necessary to perform the work as set forth in the Contract
Documents. No allowance of any kind whatsoever will be made to any bidder because of lack of such
examination or knowledge. The submission of a bid shall be conclusive evidence that the bidder has made
such an examination.

2-1.02 CONTENTS OF BID
In order to receive consideration, all bids shall be made in accordance with the following instructions:

A. Bids shall be made upon the form provided therefor, properly executed and with all items
filled out; the signature of all persons signing shall be in longhand.

B. Blank spaces in the bid must be properly filled in, and the phraseology thereof must not be
changed. Additions must not be made to the items mentioned therein. Any unauthorized conditions,
limitations or provisions attached to a proposal may cause its rejection. Alterations by erasures or
interlineation must be explained or noted in the bid over the signature of the bidder.

C. Late bids will be returned to the bidder unopened.

D. Each bid shall be addressed to the Town Clerk of the Town of Los Gatos, and shall be
delivered to the office of the Clerk of the Town of Los Gatos on or before the day and hour set for the
opening of bids. The bid shall be enclosed in a sealed envelope bearing the title of the work, the name of
the bidder, and the date and hour of the opening. It is the sole responsibility of the bidder to see that the
bid is received in proper time.

2-1.03 WITHDRAWAL OF BID

Any bidder may withdraw his/her bid, either personally or by a written request, at any time prior to the
scheduled time for opening of bids.

2-1.03.A WITHDRAWAL OF BIDS AFTER OPENING

No bidder may withdraw his/her bid for a period of 60 calendar days after the date set for the opening
thereof, and the same shall be subject to acceptance by the Owner during this period.

2-1.03.B BIDDERS INTERESTED IN MORE THAN ONE BID

No person, firm or corporation shall be allowed to make or file or be interested in more than 1 bid for the
same work, unless alternate bids are called for. A person, firm or corporation submitting a sub-proposal to
a bidder, or who has quoted prices on materials to a bidder, is not thereby disqualified from submitting a
sub-proposal or quoting prices to other bidders.
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2-1.04 SUBMISSION OF BIDS; AGREEMENT TO ASSIGN

In accordance with Government Code 84552, the bidder shall conform to the following requirements. In
submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted,
he/she/it will assign to the purchasing body all rights, title, and interest in and to all causes of action it
may have under 84 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act [Chapter 2
(commencing with §16700) of Part 2 of Division 7 of the Business and Professions Code], arising from
purchase of goods, materials, or services by the bidder for sale to the purchasing body pursuant to the bid.
Such assignment shall be made and become effective at the time the purchasing body tenders final
payment to the bidder.

2-1.05 LIST OF SUBCONTRACTORS

Bidders must submit a list of their proposed subcontractors in compliance with 884100-4113 of the Public
Contract Code of the State of California. Forms for this designation are furnished in the Bid Documents,
Part I.

2-1.06 INSURANCE

At or prior to the delivery of the signed Agreement, Contractor shall deliver to Owner the policies of
insurance or insurance certificates as are required by the Plans and Specifications. All policies or
certificates of insurance shall be approved by the Director of Parks and Public Works of the Town of Los
Gatos before the successful bidder may proceed with the work. Failure or refusal to furnish insurance
policies or certificates in the form satisfactory to the Director of Parks and Public Works of the Town of
Los Gatos shall subject the bidder to penalties for delay in commencement of the Work.

2-1.07 BIDDER'S BOND

Each bid shall be accompanied by cash, a certified or cashier's check, or a bidder's bond in the sum of not
less than 10% of the total aggregate of the bid, and said checks or bond shall be made payable to the order
of the Town of Los Gatos (herein after referred to as "Owner") as defined in Part I, Section 1-1.01 of
these Specifications. Cash and certified or cashier’s checks shall not be accepted unless accompanied by
a waiver of all interest on the amount paid to the Town In case the successful bidder fails to file
satisfactory bonds or provide the insurance required by the Contract Documents, or refuses to enter into a
contract within the specified time, he/she shall be liable for any difference by which the cost of procuring
the work exceeds the amount of his/her bid and the bond or the amount of cash or check shall be available
to offset such difference. If the bid is not accepted by Owner within 60 calendar days after the date set
for the opening of bids, or if the bidder to whom the contract is awarded executes and delivers to Owner
the required Contract Documents and insurance, the cash or the amount of the certified or cashier's check
with out interest shall be returned to the bidder.

2-1.08 GUARANTEE OF MATERIALS AND EQUIPMENT

All materials and equipment furnished and the work performed under these Specifications and/or
drawings, shall be guaranteed in writing for a period of 2 years from the date of final acceptance against
defective material, design and workmanship. In addition, the Contractor shall guarantee in writing that
the system as a whole shall be free of defects for a period of 2 years from the date of final acceptance, the
system shall operate perfectly, and all apparatus shall perform in accordance with their individual
Specifications.

Contractor shall allow 10% of the faithful performance bond to remain in effect for a period of two years
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following Town Council project acceptance as guarantee for any needed repair or replacement caused by
defective materials and workmanship.
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Section 3
AWARD AND EXECUTION OF CONTRACT

3-1.01 AWARD OR REJECTION OF BIDS

The Contract, if awarded, will be awarded to the lowest responsible bidder subject to Owner's right to
reject any or all bids and to waive any informality in the bids or the bidding.

3-1.02 REJECTION OF PROPOSALS

The Town, at its sole discretion, may reject all bids. Additionally, individual proposals may be rejected if
(among other things) they any alteration of form, additions not called for, conditional bids, incomplete
bids, erasures, or irregularities of any kind, or a disproportionate amount of payment being made on any
item of work during any phase of the project, or fail to provide a price on al bid items, including all
alternates or proposals submitted which are in strict compliance with the directions in the Notice to
Contractors. The Town may, in its sole discretion, waive any informalities or minor irregularities in the
bid or proposal.

Proposals not submitted in strict compliance with the directions in the Notice to Contractors may, in
Town’s sole discretion, be deemed non-responsive and rejected on that basis.

When proposals are signed by an agent, other than the officer or officers of a corporation authorized to
sign contracts on its behalf or a member of a co-partnership, a “Power of Attorney” must be on file with
the Town Clerk prior to opening bids or shall be submitted with the proposal; otherwise, the proposal may
be rejected at the Town’s sole discretion as irregular and unauthorized.

Proof of authority of the person or persons signing on behalf of the bidder shall be provided to the Town
upon request after the bid opening.

3-1.03 SUBSTITUTION OF SUBCONTRACTORS
No contractor whose bid is accepted shall:

1. Substitute any person as subcontractor in place of the subcontractor listed in the original bid,
except where the Town, or its duly authorized officer, may, except as otherwise provided, have consented
to the substitution in any of the following situations:

a. When the subcontractor listed in the bid after having had a reasonable opportunity to
do so fails or refuses to execute a written contract, when that written contract, based upon general terms,
conditions, plans and specifications for the project involved or the terms of that subcontractor’s written
bid, is present to the subcontractor by the Contractor.

b. When the listed subcontractor becomes bankrupt or insolvent.

c. When the listed subcontractor fails or refuses to perform its subcontract.

d. When the listed subcontractors fails or refuses to meet the bond requirements of the
Contractor.

e. When the Contractor demonstrates to the Town that the name of the subcontractor
was listed as the result of an inadvertent clerical error.

f.  When the listed subcontractor is not licensed at the time of bid pursuant to the
Contractor License Law on non-federally funded projects or at the time of award on federally funded
projects.
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g. When the Town determined that the work performed by the listed subcontractor is
substantially unsatisfactory and not in substantial accordance with the plans and specifications, or that the
subcontractor is substantially delaying or disruption the progress of the work.

Prior to approve of the Contractor’s request for a substitution of subcontractor, the Town
shall give notice in writing to the listed subcontractor of the Contractor’s request to substitute and of the
reasons for the request. The notice shall be served by certified or registered mail to the last known address
of the subcontractor. The listed subcontractor who has been notified shall have 5 working days within
which to submit written objections to the substitution to the Town. Failure to file these written objections
shall constitute the listed subcontractor’s consent to the substitution.

If written objection are filed, the Town shall give notice in writing of at least 5 working
days to the listed subcontractor of a hearing by the Town on the Contractor’s request for substitution.

2. Permit any subcontractor to be voluntarily assigned or transferred or allow it to be performed
by anyone other than the subcontractor listed in the original bid, without consent of the Town.

3. Other than in the performance of change orders causing changes or deviations from the
original contract, sublet or subcontract any portion of the work in excess of % of one percent of the prime
contractor’s total bid as to which the Contractor’s original bid did not designate a subcontractor.

3-1.04 PERFORMANCE BOND AND LABOR AND MATERIALS BOND

At or prior to the delivery of the signed Agreement, Contractor shall deliver to Owner the Performance
Bond and Labor and Materialperson's Bond as are required by Part 1, Section 2 of these Specifications.
All bonds shall be on forms provided by Owner, and each shall be in an amount equal to 100% of the
contract price. All bonds shall be approved by the Director of Parks and Public Works of the Town of Los
Gatos before the successful bidder may proceed with the Work. Failure or refusal to furnish bonds in the
form satisfactory to the Director of Parks and Public Works of the Town of Los Gatos shall subject the
bidder to penalties for delay in commencement of the Work or revocation of the Award of Contract.

Pursuant to California Public Contract Code 822300, the Contractor will be permitted, at its request and
sole expense, to substitute securities for any monies withheld by the Town to ensure performance under
the contract. Said securities will be deposited either with the Town or with the state or federally chartered
bank as escrow agent. Securities eligible for this substitution are those listed in California Government
Code 816430 or bank or savings and loan certificate of deposit, interest bearing demand deposit accounts,
standby letters of credit, or any other mutually agreed to by Contractor and the Owner. The Contractor
shall be the beneficial owner of any securities substituted for monies withheld and shall receive any
interest thereon.

3-1.05 EXECUTION OF AGREEMENT

The form of agreement which the successful bidder, as Contractor, will be required to execute is included
in the Contract Documents and must be carefully examined by each bidder. The bidder to whom the
Contract is awarded by Owner shall, within 10 calendar days after Notice of Award, execute and deliver
to Owner 1 original and 1 counterpart of the Agreement.

3-1.06 NOTIFICATION BY CONTRACTOR
A. The Contractor shall notify the Director of Parks and Public Works and the project inspector

at least 24 hours prior to commencing work and shall comply with any Notifications or approvals
mentioned in the Specifications, Part V.
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B. Immediately after the award of Contract by the Town of Los Gatos and where applicable and
required by the Plans and Specifications, the Contractor shall notify the following agencies:

AT&T Broadband

1900 S. Tenth Street

San Jose, CA 95112
Telephone: (408) 918-3200

Pacific Gas and Electric Co.
10900 N. Blaney Avenue
Cupertino, CA 95014
Telephone: (408) 725-2011
FAX: (408) 725-2034

San Jose Water Company
1221 So. Bascom Ave.

San Jose, CA 95128
Telephone: (408) 279-7866
FAX: (408) 292-7868

Santa Clara Water District
5750 Almaden Expressway
San Jose, CA 95118
Telephone: (408) 395-8121 ext.
2132

FAX: (408) 395-3627

U.S.A. Cable Locator
(Notify two weeks prior)
Telephone: 1 (800) 227-2600

Verizon

15900 Los Gatos Boulevard
Los Gatos, CA 95030
Telephone: (408) 358-6757
FAX: (408) 356-8756

West Valley Sanitation District
100 E. Sunnyoaks Avenue
Campbell, CA 95005
Telephone: (408) 378-2407
FAX: (408) 364-1821

C. The Contractor shall notify residents and business owners adjacent to the Work, by method
approved by the Director of Parks and Public Works, not sooner than 7 days and not later than 2 days

prior to beginning that work.
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Section 4
SCOPE OF WORK

4-1.01 LOCATION OF WORK

The Town reserves the right to add or delete from quantities of work during the project and to add or
delete locations (see Part I, Section 9-1.01). Locations of work for this project are set out in Plans &
Specifications and incorporated herein.

4-1.02 CHANGES TO THE WORK

The bidder's attention is directed to the provisions of Section 4 of the Standard Specifications and the
following modifications, all of which are applicable to this Contract:

A. Owner, without invalidating the Contract, may order additions to or deductions from the
Work, the Contract Sum being adjusted accordingly. Any claim for extension of time cause thereby shall
be adjusted at the time of ordering such change. See Section 9-1.01A of these Specifications regarding
measurement and payment for increased or decreased quantities.

B.  Any alteration or alterations made in the Plans & Specifications which are a part of this
Contract, or any provision of this Contract shall not operate to release any surety or sureties from liability
on any bond or bonds attached hereto and made a part hereof, and consent to make such alterations is
hereby given, and the sureties to said bonds hereby waive the provisions of Civil Code §2819.

C. In giving instructions, the Engineer shall have authority to issue written change orders not
inconsistent with the purpose of the Work. All change orders require issuance of a purchase order.
Except in an emergency endangering life and property, no extra work or change shall be made unless in
pursuance of such written order, and no claim for an addition to the Contract Sum shall be valid unless the
additional work was so ordered.

D. Any change order that is in excess of the original Contract amount, plus any contingency,
must be approved in the same manner as the original Contract.

E. Any change order exceeding the amount of the approved budget is invalid unless and until a
budget adjustment has been approved by the Town Council.

F.  Unit prices in any change order shall be the same as those unit prices in the original
Contract.

4-1.03 NOTIFICATION OF CHANGE IN CONDITION

Pursuant to Public Contracts Code 87104, when trenches or other excavations must be dug pursuant to
this Contract that extend deeper than 4 feet below the surface, the Contractor shall promptly, and before
the following conditions are disturbed, notify the Owner in writing of any:

A. Material that the Contractor believes may be material that is hazardous waste, as defined in
Health & Safety Code 825117, that is required to be removed to a Class I, Class Il, or Class Il disposal
site in accordance with provisions of existing law; or,

B. Subsurface or latent physical conditions at the site differing from those indicated; or,
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C. Unknown physical conditions at the site of any unusual nature, different materially from
those ordinarily encountered and generally recognized as inherent in the work of the character provided
for in the Contract.

The Owner will promptly investigate the conditions identified by the Contractor, and if the Owner finds
that the conditions do materially so differ, or do involve hazardous waste, and cause a decrease or
increase in the Owner's cost of, or the time required for, performance of any part of the work will issue a
change order under the procedures described in the Contract Documents.

In the event a dispute arises between the Owner and the Contractor whether the conditions materially
differ, or involve hazardous waste, or cause a decrease or increase in the Contractor's cost of, or time
required for, performance of any part of the work, the Contractor shall not be excused from any scheduled
completion date provided for by the Contract Documents, but shall proceed with all work to be performed
under the Contract Documents. The Contractor shall retain any and all rights provided either by the
Contract Documents or by law which pertain to the resolution of disputes and protects between the
contracting parties.
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Section 5
CONTROL OF WORK

5-1.01 CONTROL OF WORK

The bidder's attention is directed to the provisions of Section 5 of the Standard Specifications, all of
which are applicable to this Contract.

5-1.02 INTERPRETATION OF DRAWINGS AND DOCUMENTS PRIOR TO
BIDDING

If any person contemplating submitting a bid for the construction of the Project is in doubt as to the true
meaning of any part of the Plans, Specifications, or other Contract Documents, or finds discrepancies in,
or omissions from the Plans or Specifications, he/she may submit to Owner a written request for an
interpretation or correction thereof not later than 5 working days before the date bids will be opened. The
person submitting the request will be responsible for its prompt delivery. Any interpretation or correction
of the Contract Documents will be made only by addendum and will be mailed or delivered to each
person receiving a set of such documents. Owner will not be responsible for any other explanation or
interpretation of the Contract Documents.
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Section 6
CONTROL OF MATERIALS

6-1.01 CONTROL OF MATERIALS

The bidder's attention is directed to the provisions of Section 6 of the Standard Specifications and the
following modifications, all of which are applicable to this Contract. At the option of the Director of
Parks and Public Works, the Contractor shall provide testing from Owner's list of certified labs at the
Contractor's own expense.
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Section 7
LEGAL RELATIONS AND RESPONSIBILITY

7-1.01 WAGES

Workers employed in the work must be paid at rates at least equal to the then current prevailing wage
scale as determined by the State Director of the Department of Industrial Relations. A copy is usually on
file in the Office of the Director of Parks and Public Works.

Pursuant to California Labor Code 81770, any Contractor who is awarded a public works project and
intends to use a craft of classification not shown on the general prevailing wage determinations, may be
required to pay the wage rate of that craft of classification most closely related to it as shown in the
general determinations effective at the time of the calls for bids.

Statutory provisions for penalties for failure to pay prevailing wages and for failure to comply with state
wage and hour laws will be enforced. Eight hours of labor constitutes a day’s work. The Contractor must
comply with the statutory requirements relating to certified copies of payroll records, including the
maintenance of the records, their certification and their availability for inspection.

7-1.02 ADDITIONAL SURETIES

If at any time during the continuance of the Contract the Sureties, or any of them, shall, in the opinion of
the Owner, become irresponsible, the Owner shall have the right to require additional and sufficient
Sureties which the Contractor shall furnish to the satisfaction of the Owner within 10 working days after
notice.

7-1.03 LEGAL RELATIONS AND RESPONSIBILITY

The bidder's attention is directed to the provisions of Section 7 of the Standard Specifications and the
following modifications, all of which are applicable to this Contract, with the exception that the Town
shall not pay for any of the requirements covered by this section, the cost of which, if any, shall be
considered as included in the bid items.

A. Notices. Any notice from one party to the other under this Contract shall be in writing and
shall be dated and signed by the party giving such notice, or by a duly authorized representative of such
party. Any such notice shall not be effective for any purpose whatever unless served in the following
manner:

1. If the notice is given to Owner, it must be by personal delivery thereof to the Director
of Parks and Public Works or by depositing the same in the United States mails, enclosed in a sealed
envelope, addressed to Owner for the attention of said Director of Parks and Public Works, 110 E. Main
Street, Los Gatos, California 95031, postage prepaid and registered;

2. If the notice is given to the Contractor, it must be by personal delivery thereof to the
Contractor, or to the Contractor's foreman at the site of the work, or by depositing the same in the United
States mails, enclosed in a sealed envelope addressed to the Contractor at the Contractor's regular place of
business or at such other address as may have been established for the conduct of the work, postage
prepaid and registered; or

3. If the notice is given to the Surety or any other person, by personal delivery to such
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Surety or by depositing the same in the United States mails, enclosed in a sealed envelope, addressed to
such Surety or person at the address of such Surety or person last communicated by him to the party
giving the notice, postage prepaid and registered; and

4. The effective date of such notice(s) shall be the date personal delivery is made or the
date shown on the return receipt of the registered mailed notice.

B. Entire Contract. No verbal agreement or conversation with any officer, agent or employee
of Owner, either before, during or after the execution of this Contract, shall affect or modify any of the
terms or obligations contained in the Contract Documents, nor shall such verbal agreement or
conversation entitle the Contractor to any additional payment whatsoever under the terms of this Contract.

C. Failure to Complete the Work on Time (Liquidated Damages). If the Work is not completed
by Contractor in the time specified herein above, or within any period of extension as above authorized, it
is understood that the Owner will suffer damage; and it being impracticable and infeasible to determine
the amount of actual damage, it is agreed that the Contractor shall pay to the Owner, as fixed and
liquidated damages, and not as a penalty, the sum as stated in the Contract, and the Contractor and the
Contractor's Surety shall be liable for the amount thereof; provided, however, that the Contractor shall not
be charged liguidated damages because of any delays in the completion of the work due to unforeseeable
causes beyond the control and without the fault or negligence of Contractor (including, but not restricted
to, Acts of God or of the public enemy, acts of the Government, acts of the Owner, fires, floods,
epidemics, quarantine restrictions, strikes and freight embargoes).

The Contractor shall, within 10 calendar days from the beginning of any such delay, notify the
Owner in writing of the cause of the delay and the amount of time extension requested, if any; whereupon
the Owner shall ascertain the facts and the extent of the delay and extend the time for completing the
Work when, in its judgment and for the amount of time if any, the findings of fact justify such an
extension. The Director of Parks and Public Works' determination shall be final and binding on the parties
hereto.

7-1.04 EMPLOYMENT OF APPRENTICES

A. Attention is directed to the provisions of Labor Code 881777.5 and 1777.6 concerning the
employment of apprentices by the Contractor or any subcontractor under Contractor. Section 1777.5 only
does not apply to contracts of general Contractors or specialty Contractors not bidding for work through a
general or prime contractor involving less than $30,000 or 20 working days.

B. Section 1777.5, requires the Contractor or subcontractor employing tradepersons in any
apprenticeable occupation to apply to the joint apprenticeship committee nearest the site of the public
works project, and which administers the apprenticeship program in that trade for a certificate of
approval. The certificate will also fix the ratio of apprentices to journeypersons that will be used in the
performance of the contract. Section 1777.5 also requires submission of specified award information to
the committee.

The ratio of apprentices to journeypersons in such cases shall not be less than 1 to 5, except that
the joint committee may grant a certificate, subject to the approval of the Administrations of
Apprenticeship, exempting a Contractor from the 1 to 5 ratio when it finds that any one of the following
conditions are met;

1. In the event unemployment for the previous 3 month period in such area exceeds an
average of 15%, or
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2. In the event the number of apprentices in training in such area exceeds a ratio of 1 to
5, or

3. If there is a showing that the apprenticeable craft or trade is replacing at least
1/13th of its journeyperson annually through apprenticeship training, either on a statewide basis, or on a
local basis, or

4. If assignment of an apprentice to any work performed under a public works contract
would create a condition which would jeopardize apprentice's life or the life, safety, or property of fellow
employees or the public at large or if the specific task to which the apprentice is to be assigned is of such
a nature that training cannot be provided by a journeyperson

C. The Division of Apprenticeship Standards may grant a certificate exempting the Contractor
from the 1 to 5 ratio upon proper showing by the Contractor that it employs apprentices in a specific
apprenticeable craft or trade in the state on all its contracts on an annual average if not less than 1
apprentice to each 5 journeypersons.

D. The Contractor is required to make contributions to funds established for the administration
of apprenticeship programs if the Contractor employs registered apprentices or journeypersons in any
apprenticeable trade on such contracts, and if other Contractors in the area of the public works site are
making such contributions.

E. The Contractor and any subcontractor under Contractor shall comply with the requirements
of 881777.5 and 1777.6 in the employment of apprentices.

F. Information relative to apprenticeship standards, wage schedules, and other requirements
may be obtained from the Director of Industrial Relations ex officio the Administrator of Apprenticeship,
San Francisco, California, or from the Division of Apprenticeship Standards and its branch offices.

G. Responsibility for compliance with this section and this section’s reference to the Standard
Specifications lies with the Contractor.

7-1.05 STORM WATER POLLUTION PREVENTION

The Contractor shall be responsible for ensuring that all work conforms to "Best Management Practices
for the Construction Industry” from the Santa Clara Valley Urban Runoff Pollution Prevention Program
in the Specifications, Part IV, as well as the Town Code.

7-1.06 PUBLIC WORKS CONTRACTS; ASSIGNMENT TO AWARDING BODY

In accordance with California Public Contract Code §7103.5, the Contractor and subcontractors shall
conform to the following requirements. The Contractor and its subcontractors offer and agree to assign to
the Owner all rights, title, and interest in and to all causes of action it may have under 84 of the Clayton
Act (15 U.S.C. Sec. 15) or under the Cartwright Act [Chapter 2 (commencing with §16700) of Part 2 of
Division 7 of the Business and Professions Code], arising from purchases of goods services, or materials
pursuant to the public works Contract or its subcontracts. This assignment shall be made and become
effective at the time the Owner tenders final payment to the Contractor, without further acknowledgment
by the parties.

7-1-07 UNFAIR BUSINESS PRACTICE CLAIMS
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Pursuant to Public Contract Code § 7103.5, the Contractor agrees to assign all unfair business practices
claims under the Clayton Act and the Cartwright Act to the Town of Los Gatos.

7-1.08 TRAFFIC CONTROL PLAN AND DEVICES

The Contractor shall supply, place, and maintain all necessary traffic control devices during construction
in accordance with the applicable requirements of the Standard Specifications.

7-1.09 INSURANCE

Bidders' attention is directed to the insurance requirements below. It is highly
recommended that bidders confer with their respective insurance carriers or brokers to
determine in advance of bid submission the availability of insurance certificates and
endorsements as prescribed and provided herein. If an apparent low bidder fails to
comply strictly with the insurance requirements, that bidder may be disqualified from
award of the contract.

The Contractor shall procure and maintain for the duration of the Contract insurance against claims for
injuries to persons or damages to property which may arise from or in connection with the performance of
the Work hereunder by the Contractor, Contractor's agents, representatives, employees or subcontractors.
The cost of such insurance shall be included in the Contractor's bid and shall not be otherwise recoverable
from Owner.

A. Minimum Scope of Insurance. Coverage shall be at least as broad as:

1. Insurance Services Office form number GL 0002 (Ed. 1/73) covering Comprehensive
General Liability and Insurance Services Office form number GL 0404 covering Broad Form
Comprehensive General Liability; or Insurance Services Office Commercial General Liability coverage
("occurrence™ form GC 0001).

2. Insurance Services Office form number CA 0001 (Ed. 1/78) covering Automobile
Liability, code 1 "any auto" and endorsement CA 0025.

3. Worker's Compensation insurance as required by the Labor Code of the State of
California and Employers Liability insurance.

B. Minimum Limits of Insurance. The Contractor shall maintain limits no less than:

1. General Liability: $1,000,000 combined single limit per occurrence for bodily injury,
personal injury and property damage. If Commercial General Liability Insurance or other form with a
general aggregate limit is used, either the general aggregate limit shall apply separately to this
Project/Location or the general aggregate limit shall be twice the required occurrence limit.

2. Automobile Liability: $1,000,000 combined single limit per accident for bodily
injury and property damage.

3. Workers' Compensation and Employers Liability: Worker's compensation limits as
required by the Labor Code of the State of California and Employers Liability limits of $1,000,000 per
accident.

C. Deductibles and Self-insured Retentions. Any deductibles or self-insured retentions must be
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declared to and approved by the Town of Los Gatos. At the option of the Town of Los Gatos, either: the
insurer shall reduce or eliminate such deductibles or self-insured retentions as respects the Town of Los
Gatos, its officers, officials, employees and volunteers; or the Contractor shall procure a bond
guaranteeing payment of losses and related investigations, claim administration, and defense expenses.

D. Other Insurance Provision. The policies are to contain, or be endorsed to contain the
following provision:

1. General Liability and Automobile Liability Coverages

a. The Town of Los Gatos, its officers, officials, employees and volunteers are
to be covered as insureds as respects: liability arising out of activities performed by or on behalf of the
Contractor, products and completed operations of the Contracts, premises owned, occupied or used by the
Contractor, or automobiles owned, leased, hired or borrowed by the Contractor. The coverage shall
contain no special limitations on the scope of protection afforded to the Town of Los Gatos, its officers,
officials, employees, or volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects
the Town of Los Gatos, its officers, officials, employees, and volunteers. Any insurance or self-insurances
maintained by the Town of Los Gatos, its officers, officials, employees, or volunteers shall be excess of
the Contractors Insurance and shall not contribute with it.

c. Any failure to comply with reporting provisions of the policies shall not
affect coverage provided to the Town of Los Gatos, its officers, officials, employees, or volunteers.

d. The Contractor's insurance shall apply separately to each insured against
whom claim is made or suit is brought, except with respect to the limits of the insurer's liability.

2. Workers' Compensation and Employers Liability Coverage. The insurer shall agree
to waive all rights of subrogation against the Town of Los Gatos, its officers, officials, employees, or
volunteers for losses arising from work performed by the Contractor for the Town of Los Gatos.

3. All Coverages. Each insurance policy required by this clause shall be endorsed to
state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in
limits except after 30 days prior written notice by certified mail, return receipt required, has been given to
the Town of Los Gatos.

E. Acceptability of Insurers. Insurance is to be placed with insurers with a Best's rating of no
less than B+.

F. Verification of Coverage. The Contractor shall furnish the Town of Los Gatos with
certificates of insurance and with original endorsements effecting coverage required by this clause. The
certificates and endorsements for each insurance policy are to be signed by a person authorized by that
insurer to bind coverage on its behalf. The certificates and endorsements are to be on forms provided by
the Town of Los Gatos. Where by statute, the Town of Los Gatos' workers' compensation-related forms
cannot be used, equivalent forms approved by the State Insurance Commissioner are to be substituted.
All certificates and endorsements are to be received and approved by the Town of Los Gatos before work
commences. The Town of Los Gatos reserves the right to require complete, certified copies of all
required insurance policies, at any time.

G. Subcontractors. The Contractor shall include all subcontractors as insureds under its policies
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or shall furnish separate certificates and endorsements for each subcontractor. All coverages for
subcontractors shall be subject to all of the requirements stated herein.

H. Indemnification. The Contractor shall save, keep and hold harmless indemnify and defend the
Town its officers, agent, employees and volunteers from all damages, liabilities, penalties, costs, or
expenses in law or equity that may at any time arise or be set up because of damages to property or
personal injury received by reason of, or in the course of performing work which may be occasioned by a
willful or negligent act or omissions of the Contractor, or any of the Consultant's officers, employees, or
agents or any subcontractor.

7-1.10 CONTRACT DOCUMENTS ON SITE

The Contractor shall maintain on the job site an official set of Contract Documents, available at all times
to the Director of Parks and Public Works, Inspector, or their representatives.

7-1.11 COORDINATION OF WORK WITH OTHER CONTRACTS

The Contractor must ascertain to the Contractor's own satisfaction the scope of the Work and the nature of
any other Contracts that have been or may be awarded by the Owner in the prosecution of the Work, to
the end that the Contractor may perform this Contract in the light of such other Contracts, if any. Nothing
herein contained shall be interpreted as granting to the Contractor exclusive occupancy of the site of the
work. The Contractor shall not cause any unnecessary hindrance or delay to any other Contractor working
on any project which encompasses the Work. If the performance of any Contract for the work is likely to
be interfered with by the simultaneous execution of some other Contract or Contracts, the Owner shall
decide which the Contractor shall cease work temporarily and which the Contractor shall continue or
whether the work can be coordinated so that the Contractors may proceed simultaneously. The Owner
shall not be responsible for any damage suffered or extra costs incurred by the Contractor resulting
directly or indirectly from the award or performance or accepted performance of any other Contract or
Contracts on the Work or caused by any decision or omission of Owner respecting the order of
precedence in the performance of the Contracts awarded for the completion of the Work.

The Owner reserves the right to do the Work with its own forces or to let other Contracts for work on or
contiguous to the Work set forth in the Plans and Specifications.

7-1.12 EQUAL EMPLOYMENT OPPORTUNITY POLICY

From and after the award of the Contract and during the course of the work on the project, the Contractor
shall comply with the following Equal Employment Opportunity Conditions. The Contractor adopts and
accepts as its operating policy the following statement:

"It is the policy of this company to assure that applicants are employed and that employees are
treated during employment without regard to their race, religion, sex, color, or national origin.
Such action shall include employment, upgrading, demotion, transfer, recruitment and recruitment
advertising, termination, pay, and selection for training, including apprenticeship."

7-1-12.A EQUAL EMPLOYMENT OPPORTUNITY OFFICER

The Contractor shall designate and make known to the Director of Parks and Public Works an Equal
Employment Opportunity Officer capable of administering and promoting an active Contractor program
of equal opportunity who will be assigned adequate authority and responsibility to do so.
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7-1.12.B DISSEMINATION OF POLICY

All members of the Contractor's organization with authority to hire, supervise, promote, and terminate
employees, or who recommend such action, shall be made fully cognizant of and shall implement the
Contractor's Equal Employment Opportunity policy: The following actions shall be taken as a minimum:

A. Periodic meetings of supervisory personnel shall be conducted before start of work and at
least once every 3 months for the purpose of reviewing and explaining the Contractor's Equal
Employment Opportunity Policy and its implementation. The meetings shall be conducted by the Equal
Employment Opportunity Officer or other knowledgeable company officials.

B. All new supervisory employees shall be indoctrinated as to the Contractor's Equal
Employment Opportunity obligations within 30 calendar days following their reporting for duty with the
Contractor.

C. The Equal Employment Opportunity Officer or appropriate company official will instruct all
employees engaged in recruitment and hiring as to the methods followed by the Contractor in recruiting
and hiring qualified employees.

7-1.12.C RECRUITMENT

A. When advertising for employees, the Contractor shall include in all advertisements for
employees the notation An Equal Opportunity Employer. It shall insert all such advertisements in
newspapers or other publications having a large circulation among minority groups in the area from
which the project work force would normally be derived.

B. If the Contractor does not restrict individuals who are hired as employees exclusively to those
who are related by blood or marriage to persons possessing an ownership interest in the Contractor's
business, in those case where the Contractor is not precluded therefor by a valid collective bargaining
agreement, systematic and direct recruitment shall be conducted through public and private employee
referral sources likely to yield qualified minority group applicants, including, but not limited to State
employment agencies, schools, colleges and minority group organizations. To meet this requirement, the
Contractor shall, through its Equal Employment Opportunity Officer, identify sources of potential
minority group employees and establish with such identified sources procedures whereby minority group
applicants may be referred to the Contractor for employment consideration.

C. If the Contractor does not restrict individuals who are hired as employees exclusively to those
who are related by blood or marriage to persons possessing an ownership interest in the Contractor's
business, the Contractor shall encourage present employees to refer minority group applicants for
employment. Information and procedures with regard to referring minority group applicants shall be
provided to such employees.

7-1.12.D PERSONNEL ACTIONS

Wages, working conditions, and employee benefits shall be established and administered, and personnel
actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination
shall be taken without regard to race, color, religion, sex, or national origin. The following procedures
shall be followed:

A. The Contractor shall conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site personnel.
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B. The Contractor shall periodically evaluate the spread of wages paid within each classification
to determine any evidence of discriminatory wage practices.

C. The Contractor shall periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the Contractor shall promptly take
corrective action. If the review indicates that the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

D. The Contractor shall investigate all complaints of alleged discrimination made to the
Contractor in connection with its obligations under this contract, shall attempt to resolve such complaints,
and shall take appropriate corrective action. If the investigation indicates that the discrimination may
affect persons other than the complainant, such corrective action shall include such other persons. Upon
completion of each investigation, the Contractor shall inform every complainant of all of his/her avenues
of appeal.

7-1.12.E TRAINING AND PROMOTION

If the Contractor does not restrict individuals who are hired as employees exclusively to those who are
related by blood or marriage to persons possessing an ownership interest in the Contractor's business,
programs designed to increase the skills of all employees and applicants for employment shall be
promoted as follows:

A. Consistent with its manpower requirements and as permissible under Federal and State
regulations, the Contractor shall make full use of training programs, such as pre-apprenticeship,
apprenticeship, and/or on-the-job training programs for the geographical area of contract performance.

B. The Contractor shall advise employees and applicants for employment of available training
programs and entrance requirements for each.

C. The Contractor shall periodically review the training and promotion potential of employees
and shall encourage eligible employees to apply for such training and promotion.

7-1.12.F UNIONS

If the Contractor relies in whole or in part upon unions as a source of Contractor's work force, the
Contractor shall use its best efforts to incorporate an Equal Employment Opportunity clause into all union
agreements which defines responsibilities for non-discrimination in hiring, referral, up-grading and
training, and otherwise implements an affirmative anti-discrimination program in terms of the union's
specific areas of skill and geography, to the end that all qualified workers will be available and given an
equal opportunity for employment, and such unions will be contractually bound to refer applicants
without regard to their race, color, religion, sex or national origin.

In the event a union is unable to refer applicants as requested by the Contractor within the time limit set
forth within the union agreement, the Contractor shall, through its recruitment procedures, fill the
employment vacancies without regard to race, color, religion, sex or national origin, making full efforts to
obtain qualified persons.

7-1.12.G SUBCONTRACTING

The Contractor shall use its best efforts to assure subcontractor compliance with their Equal Employment
Opportunity obligations.
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7-1.12.H DEBARRED CONTRACTORS AND SUBCONTRACTORS

Pursuant to Public Contract code § 6109, contractors and subcontractors who are ineligible pursuant to
Labor Code 88 1777.1 and 1777.7 are prohibited from work on the project

7-1.12.1 NOTICES AND POSTERS

The Contractor shall make known its Equal Employment Opportunity responsibilities under this Contract
by the following methods:

A. Executed copies of the Contractor's Fair Employment Practices Statement shall be:

1. Conspicuously posted in all areas where job applicants and potential employees
appear for purposes of gaining employment by the Contractor;

2. Conspicuously posted on all employee bulletin boards and in other areas where
employees of the Contractor congregate; and,

3. Transmitted to each labor union or representative of workers with which the
Contractor has a collective bargaining agreement or other contract or understanding, and to all other
sources or employee referrals, including schools and employment agencies.

B. Posters containing the following wording shall be conspicuously posted in all areas where job
applicants and potential employees appear for purposes of gaining employment by the Contractor:
"(NAME OF CONTRACTOR)" is an Equal Employment Employer."

C. The Contractor's Equal Employment Opportunity policy, as described in these Specifications,
Section 7-1.10, and shall be distributed in written form to all employees.

7-1.12.J FAIR EMPLOYMENT PRACTICES STATEMENT
The Contractor shall execute the following Fair Employment Practices Statement:

"Fair Employment Practices Statement": (Name of Contractor) is an Equal Employment
Opportunity Employer, as such has adopted the policy and will take affirmative action
to employment without regard to their race, color, religion, ancestry or national origin.
On (Date), (Name of Contractor) was awarded a public works contract by the Town of
Los Gatos, a municipal corporation situated in the County of Santa Clara, State of
California, for the work of (Name of Contract). Under said Contract (Name of
Contractor) has agreed to comply with those Equal Employment Opportunity Conditions
described in Section 7 of the Contract Documents for said project, and has agreed, among
other things, that damages will be paid to the Town in event it is found that the
requirements of said Conditions have not been satisfied.

Dated: Signed:

7-1.12.K RECORDS

The Contractor shall keep such records as are necessary to determine compliance with its Equal
Employment Opportunity obligations under this Contract. Such records shall be retained for a period of 2
years following completion of the project. Such records show:
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A. The number of minority and non-minority group members employed in each work
classification on the project.

B. The efforts and progress being made in cooperation with unions to increase minority group
employment opportunities. (Applicable only to Contractors who rely in whole or in part on Unions as a
source of their work force).

C. The efforts and progress being made in locating, hiring, training, qualifying, and upgrading
employees.

The above-described records, together with the Contractor's records of employment, employment
advertisements, application forms, and other pertinent data shall, upon request, be opened to inspection
and copying by the Director of Parks and Public Works or the Director of Parks and Public Works
authorized representative, or any other agency of the State of California designated by the Director of
Parks and Public Works, for purposes of investigating whether the Contractor has complied with the
Equal Employment Opportunity conditions of this Contract.

7-1.12.L REPORTS

Between the date of the award of the Contract and the date of the commencement of work on the project,
the Contractor shall in conformity and compliance with the directions of the Director of Parks and Public
Works, submit to the Director of Parks and Public Works a basic compliance report which shall include
the following:

A. The name, business address and telephone number of the Contractor's Equal Employment
Opportunity Officer.

B. An executed copy of the Contractor's Fair Employment Practices Statement.

C. A description of the Contractor's sources of potential employees, and the identity of the
person or persons who have responsibility for determining who the Contractor will hire and whether or
not to hire.

D. Such evidence as is required by the Director of Parks and Public Works, showing that the
Contractor has notified all supervisors, foremen, and other personnel officers, in writing, of the content of
the Contractor's Equal Employment Opportunity policy.

E. Such evidence as is required by the Director of Parks and Public Works showing that the
Contractor has transmitted its Statement of Fair Employment Practices to all sources of employee
referrals.

F. Such evidence as is required by the Director of Parks and Public Works showing that the
Contractor has posted bulletins, posters, and the Fair Employment Practices Statement in the manner
required by these Equal Employment Opportunity Conditions.

7-1.12.M BREACH OF EQUAL EMPLOYMENT CONDITIONS

In the event the Director of Parks and Public Works, as a result of supervising the Contractor's
performance under the Contract or after investigating a complaint by a third party, finds that the
Contractor is or has been in violation of its agreement to comply with these Equal Employment
Opportunity Conditions, notice of such violations shall be filed with the Director of Parks and Public
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Works and given to the Contractor by depositing same in the United States mail, postage prepaid,
addressed to the last known business address of the Contractor, with return receipt requested. Not later
than 15 calendar days after the filing of said notice with the Director of Parks and Public Works, a hearing
shall be held by the Town Council for the purpose of ascertaining whether the charges contained in the
notice are true, and, if true, whether the Contractor has failed to make a reasonable and substantial effort
to comply with these Equal Employment Opportunity Conditions. Notice of the time and place of said
hearing shall be given the Contractor not less than 5 days prior thereto in the same manner as the notice of
violations is given. During said hearing, the Town Council shall receive and consider any evidence
offered by the Director of Parks and Public Works, the Contractor, and any third party. At the conclusion
of said hearing, the Town Council shall determine the matter and its determination shall be final.

If after the hearing above described the Town Council determines that the Contractor has failed to comply
with these Equal Employment Opportunity Conditions, and has failed to make a reasonable and
substantial effort to comply with said conditions, the Contractor shall be deemed in material breach of the
Contract. It is understood that the Owner will have suffered damage by virtue of said breach; and it being
impractical and unfeasible to determine the amount of actual damage, it is agreed that the Contractor shall
pay to Owner, as fixed and liquidated damages, and not as a penalty, the sum of $50.00 for each calendar
day during which the Contractor is found to have been in noncompliance. Such monies may be recovered
from the Contractor and its Surety. The Owner may deduct any such damages from monies due the
Contractor.

7-1.12.N DISQUALIFICATION FROM FUTURE CONTRACTS

A finding by the Town Council that the Contractor has failed to comply with these Equal Employment
Opportunity Conditions and has failed to make a reasonable and substantial effort to so comply, or a
finding of willful violation of the nondiscrimination provisions of the State of California Fair
Employment Practices Act, or similar provisions of Federal law or Executive Order, in the performance
of work on the project shall be deemed a basis for determining the Contractor to be not a "responsible
bidder" as to future contracts for which the Contractor may submit bids. A finding of willful violation of
the nondiscrimination provisions of the State of California Fair Employment Practices Act shall be
deemed to have occurred upon receipt by the Owner of written notice from the California Fair
Employment Practices Commission that it has investigated and determined that the Contractor has
violated said Fair Employment Practices Act and has issued an order under Government Code §12970, or
obtained judgment and order of enforcement under Government Code §12973.

7-1.12.0 OTHER REMEDIES

Nothing contained in these Equal Employment Opportunity Conditions shall be construed in any manner
or fashion so as to prevent the Owner from pursuing any other remedies that may be available at law or in

equity.
7-1.13 EQUIPMENT AND MATERIAL REPLACEMENT

A. The Contractor shall replace at Contractor's cost and expense any piece of equipment, or part
thereof, or any material furnished under these Specifications, which fails because of defective material or
workmanship, within 2 years following completion and acceptance of the Work.

B. All decisions regarding acceptable equipment or installation shall be made by the Director of
Parks and Public Works, and the Director of Parks and Public Works decision shall be final.

7-1.14 PUBLIC SAFETY - NOISE
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It shall be the Contractor’s responsibility to keep noise pollution due to construction activities as low as
possible. In no case shall noise levels produced by the Contractor exceed either of the following
maximums:

A. No individual piece of equipment shall produce a noise lever exceeding 85dBA at a distance
of 25 feet.

B. The noise level at no point outside of the property line or temporary construction area shall
not exceed 85dBA. No equipment violating these standards will be allowed to operate.

In no case shall the Contractor’s operations violate the noise ordinance (Chapter 16) of the Town Code.

Project #16-831-3407 Part Il — Page 25 Project Specifications
Blossom Hill Park Backstop Replacement



Section 8
PROSECUTION AND PROGRESS

8-1.01 PROGRESS SCHEDULE

The bidder's attention is directed to the provisions of Section 8 of the Standard Specifications, and these
Specifications, all of which are applicable to this Contract, except that it shall be the bidder's
responsibility to contact the utility companies and to determine for itself what, if any utility construction,
removal, alteration or relocation work might delay or otherwise affect its operations under this Contract,
and the Contractor shall not be entitled to any compensation for such delay or effect, except that time
extensions may be granted, at the option of the Director of Parks and Public Works, as provided for in the
Standard Specifications.

Prior to beginning work, the Contractor shall submit to the Director of Parks and Public Works for
approval a detailed construction schedule for accomplishing the Work within the time allowed.

The detailed construction schedule shall include evidence of a capable work force, availability of
construction materials and ability to prosecute the Work diligently to completion.

As a minimum, the construction schedule shall identify all major tasks necessary to complete the Work,
shall indicate when each such task will be started and how many working days will be used in completing
it, shall indicate the time relationship among the activities, and shall indicate the amount of each Contract
item that will be completed after each 10% increment of Contract time has elapsed.

Whenever performance falls behind the approved construction schedule rates, the Contractor shall, by the
next day, submit to the Director of Parks and Public Works for approval, a revised construction schedule
indicating how the remaining work will be completed within the remaining time.

The Contractor shall also submit to the Director of Parks and Public Works each Friday a detailed plan
and schedule for the proposed construction during the following week.

If and when the Director of Parks and Public Works determines that the Contractor will exceed the
Contract time allowance, plus approved time extensions, the Director of Parks and Public Works shall
suspend further payments due the Contractor until such time as the revised construction schedule is
approved and the Contractor demonstrates satisfactory progress in accordance with the approved revised
schedule.

Full compensation for providing, updating, and revising the project schedule shall be considered as

included in the contract unit prices paid for the various items of work required to be listed in the progress
schedule and no further compensation will be made therefor.

8-1.02 START OF WORK AND TIME OF COMPLETION

The Contractor shall mobilize within the time frame set forth in the Notice to Proceed. Entire contract
shall be completed within the time set forth in the Notice after Contractor’s receipt of said Notice.

8-1.03 LIQUIDATED DAMAGES

Liquidated damages will be assessed in the amount of $500.00 for each calendar day any work remains
incomplete beyond the time fixed above for completion.
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8-1.04 ADJUSTMENT AND PRESERVATION OF UTILITIES

This section is supplemental to the Standard Specifications. In case of conflict, these conditions shall
govern insofar as applicable.

It shall be the sole responsibility of the Contractor to pothole and verify the exact locations and
depths of all utilities prior to making borings or excavations. Power poles and overhead wires
shall be protected. Call Underground Service Alert (USA) at 1-800-227-2600 prior to any digging.

The Contractor shall notify Director of Parks and Public Works of Contractor's findings in writing where
possible conflicts may exist.

The Contractor shall bear full responsibility for all damages and cost of repairs to existing utilities
and_surface improvements that are to remain or_not in direct conflict. If any utilities or
improvements, including sprinklers, are damaged during the course of construction, all expenses, or
whatever nature, arising from the restoration of improvements to its original conditions shall be borne by
the Contractor, and no additional compensation shall be allowed therefor.

Any damaged, broken or cracked utility boxes must be brought to the attention of the Public Works
Inspector prior to construction or the Contractor shall assume liability for the damaged boxes.

Unless otherwise indicated on the drawings or specified herein, the Contractor shall maintain in service
all water, gas, and sewer lines and any lighting, power, and telephone surface and sub-surface structures
of any nature that may be affected by the work.

If the Contractor fails to maintain and protect such facilities, the Town of Los Gatos reserves the right, if
requested by the owners of the utilities, to permit the Owner to move or maintain the utilities at the
Contractor's expense.

Should it become necessary in the performance of the Work to disconnect or re-route any underground
utility due to a direct conflict with the new work, Contractor shall inform respective utility company
involved.

8-1.05 WORKING HOURS

Hours of work shall be limited to 8:00 a.m. to 5:00 p.m. on Monday through Friday unless otherwise
stated in the Special Provisions. Other hours must be specifically approved by the Director of Parks and
Public Works.

8-1.06 SUPERVISION

The Contractor shall have a qualified superintendent on the job site at all times when work is in progress.
Contractor shall submit Superintendents name and resume of experience to the Director Parks and Public
Works for approval at pre-construction meeting.

8-1.07 PRE-CONSTRUCTION CONFERENCE

The Contractor shall arrange for a pre-construction conference meeting with the Director of Parks and

Public Works. This meeting shall be held at least one (1) week before the Contractor intends to start
construction.
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At the pre-construction conference, the Contractor shall provide the Director of Parks and Public Works
with the name(s) and telephone number(s) of Contractor’s personnel who can be reached and who can

respond during non-working hours in the event of an emergency or other contingency requiring the
Contractor’s immediate attention.
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Section 9
MEASUREMENT AND PAYMENT

9-1.01 MEASUREMENT AND PAYMENT

A. Payment for Increased or Decreased Quantities. Should there be any variance between the
estimated amount of the work to be done and the actual amount of authorized work performed, the
provisions of Section 4 of the Standard Specifications, which provide for an adjustment of the unit price
by reason of overruns or underruns in excess of 25% of the Director of Parks and Public Works estimate,
shall apply.

It is the Contractor's responsibility to continually analyze and apply the estimated quantities
provided in the Contract Documents and to use the knowledge gained from site visits, construction, and
professional experience, to update the estimated quantities as the work progresses. If and when the
Contractor reaches 90% of the estimated quantities of materials required for any portion of the work as
specified in the Plans and Specifications and has any reasonable belief that the Contractor will be
required to exceed those estimated quantities by more than 10%, the Contractor shall provide written
notice to the Owner of the possibility and the estimated quantities required to complete the work. If the
Contractor fails to provide that written notice before delivering materials in excess of the originally
estimated quantities, the Contractor shall not be entitled to any additional compensation or payment for
the additional work or materials needed for the additional materials above 110%, but nevertheless shall be
required to complete the Work.

B. Progress Payments. On or before the 20" day of each month, the Contractor shall prepare and
forward to Owner an estimate, in writing, of the total amount of the work completed in place, and the
value thereof as of the 15™ day of each month.

The Owner shall retain 10% of such estimated value of the Work completed in place, and shall
pay to Contractor, while carrying on the work, the balance not retained, as aforesaid, after deducting
therefrom all previous payments, and all sums to be kept or retained under the provisions of this Contract.
No such estimate or payment shall be construed to be an acceptance of any defective work or improper
materials.

Work completed in place, as estimated, shall be an estimate only, and no inaccuracy or error in
said estimates shall operate to release the Contractor or any Surety from damages arising from such work
or from enforcing each and every provision of this Contract, and the Owner shall have the right
subsequently to correct any error made in any estimate for payment. The Contractor shall not be entitled
to have any payment estimates processed, or be entitled to have any payment made for work performed,
so long as any lawful or proper direction concerning the work or any portion thereof given by Owner or
the Director of Parks and Public Works shall remain uncomplied. In addition to the amount which Owner
may retain, as provided herein above, the Owner may withhold a sufficient amount or amounts of any
payment or payments otherwise due to the Contractor as in its judgment may be necessary to cover:

1. Payments which may be past due and payable for just claims against the Contractor
or any subcontractor for labor or materials furnished in or about the performance of the Work on the
Project under this Contract;

2. For defective work not remedied:;

3. For failure of the Contractor to make proper payments to any of the Contractor's
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subcontractors;

4. A reasonable doubt that the Contractor will complete the Work within the agreed
time limits;

5. Costs to the Owner resulting from failure of Contractor to complete the Work within
the proper time;

6. Damage to other work on property;
7. Potential liquidated damages.

Whenever the Owner shall, in accordance herewith, withhold any monies otherwise due the
Contractor, written notice of the amount withheld and the reasons therefor shall be given the Contractor,
and when the Contractor shall remove the grounds for such withholding, the Owner will promptly pay the
Contractor the amount so withheld.

C. Progress Payment Requests. Pursuant to Public Contracts Code §20104.50, the Owner will
promptly process all requests for progress payments pursuant to this Contract. As to any undisputed
payments that are made more than 30 days after receipt of an undisputed and properly submitted payment
request from the Contractor, the Owner will pay interest equivalent to the legal rate set forth in Code of
Civil Procedure §685.10. This section shall not apply to progress payments received between July 1 and
August 1 which may take up to an additional 6 weeks to process payments.

D. Acceptance of the Work and Final Payment

1. The final payment for the Work done under this Contract shall be made 60- calendar
days after acceptance of the Work by Owner.

2. Owner shall deduct from the final payment for the Work done under this Contract
any unpaid fees for business licenses required in conformance with Section 1-1.05 of these Specifications.

3. Upon receipt of written notice from the Contractor that the Work is ready for final
inspection and acceptance, the Director of Parks and Public Works shall promptly make such inspection,
and when the Director of Parks and Public Works finds the Work acceptable under this Contract and this
Contract fully performed, the Director of Parks and Public Works shall promptly issue a final certificate
to Governing Body or Owner, stating that the Work provided for in this Contract has been completed and
is accepted by the Director of Parks and Public Works under the terms and conditions thereof.

4. Acceptance of the Work will be made by the Governing Body of Owner only upon
filing with said Governing Body of a certificate by the Director of Parks and Public Works showing the
Work has been given a final inspection and approval by Director of Parks and Public Works and that
Contractor has submitted satisfactory evidence to the Director of Parks and Public Works that all payrolls,
material bills and other indebtedness connected with said work have been paid. The acceptance will be
made only by action of the Governing Body of Owner to regular session.

5. If, after the Work has been substantially completed, full completion thereof is
materially delayed through no fault of Contractor, and Director of Parks and Public Works so certifies,
Owner shall, upon certificate of the Director of Parks and Public Works, and without terminating this
Contract, make payment of the balance due for that portion of the Work completed and accepted. Such
payment shall be made under the terms and conditions governing final payment, except that it shall not
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constitute a waiver of claims.

6. The acceptance by Contractor of said final payment shall constitute a waiver of all
claims against the Owner arising under this Contract.

Submission of Requests for Payment / Invoices. The Contractor shall submit all original requests
for payments or invoices directly to the Owner as follows: Town of Los Gatos Finance Department, Attn:
Accounts Payable, Post Office Box 655, Los Gatos, California 95030. A copy of such request or invoices
shall also be sent to the Director of Parks and Public Works.

Void Contract Provisions. Payment of undisputed contract amounts by the Owner are contingent
upon the Contractor furnishing the Owner with a release of all claims against the Owner arising by virtue
of the public works contract related to those amounts. Disputed contract claims in stated amounts may be
specifically excluded by the Contractor from the operation of the release.

Damages. Any provision in the Contract which limits the Owner's liability to an extension of time
for delay for which the Owner is responsible and which delay is unreasonable under contemplation of the
circumstances involved, and not within the parties' control, shall not be construed to preclude the recovery
of damages by the Contractor or subcontractor. This section shall not be construed to void any provision
in this Contract which requires notice of delays, provides for arbitration or other procedure for settlement,
or provides for liquidated damages.
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Town of Los Gatos
Department of Parks and Public Works

SPECIAL PROVISIONS

PROJECT #16-831-3407
BLOSSOM HILL PARK BACKSTOP REPLACEMENT

SECTION 1. SPECIFICATIONS AND PLANS

Special Provisions Section 1 — Section 9

Special Provisions Sections 1 — Section 9 shall apply to all elements of the project. Full compensation for
furnishing all labor, materials, tools, equipment and all incidentals for doing all the work involved in
compliance with the Plans, Specifications, and Special Provisions Sections 1 — Section 9 shall be deemed
included in the price paid for the various other contract bid items and no additional compensation shall be
allowed therefore.

SECTION 2. PROPOSAL REQUIREMENTS AND CONDITIONS

Proposal Guaranty
The Bidder's Bond shall conform to the bond form included in the Proposal for the project and shall be
properly filled out and submitted with the Proposal.

Pre-Bid Site Inspection

As noted in the Town of Los Gatos Standard Plans and Specifications, prospective bidders shall carefully
examine the job-site. The submission of the bid shall be conclusive evidence that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to character, quality, and scope of
work to be performed, the quantity of materials to be furnished, and as to the requirements of the
proposals, plans, specifications, and the contract. All questions relative to this project must be submitted
in writing and received a minimum of five (5) working days prior to the bid opening date and shall be
directed to:

Town of Los Gatos, Parks and Public Works Department
41 Miles Avenue, Los Gatos, CA 95030
Attention: Steve Regan, Parks and Public Works Superintendent
Telephone: (408) 399-5775
Fax: (408) 354-8529
E-mail: sregan@losgatosca.gov

SECTION 3. AWARD AND EXECUTION OF CONTRACT

Determination of Low Bid

All bids will be compared on the basis of the Bid Form of quantities of work to be done. The
determination of the low bid will be based on the total base bid plus any additive alternate items of work.
The contract will be awarded to the lowest responsible bidder meeting the contract requirements.
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The bidder’s attention is directed to the provisions in Section 3, “Award and Execution of Contract,” of
the Town Standard Specifications and these Special Provisions for the requirements and conditions
concerning award and execution of contract.

Bid Protests are to be delivered to the following:

Town of Los Gatos, Parks and Public Works Department
41 Miles Avenue, Los Gatos, CA 95030
Attention: Lisa Petersen, Town Engineer

Telephone: (408) 399-5773
Fax: (408) 399-5763

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose bid complies
with all the requirements prescribed.

The contract shall be executed by the successful bidder and shall be returned together with the contract
bonds, to the Town so that it is received within ten (10) days, not including Saturdays, Sundays and legal
holidays, after the bidder has received the Notice of Award. Failure to do so shall be just cause for
forfeiture of the proposal guaranty. The executed contract documents shall be delivered to the following
address: Town of Los Gatos, Department of Parks and Public Works, 41 Miles Avenue, Los Gatos, CA
95030.

Pre-Construction Conference

A pre-construction conference will be held shortly after the contract award in accordance with “Meetings”
subparagraph found in Section 8-1.07, “Pre-Construction Conference,” of the Town Standard
Specifications and Section 10-1, “General Construction Requirements,” of these Special Provisions The
Contractor shall prepare in advance the proposed progress schedule in accordance with Section 8-1.01,
“Progress Schedule” of the Town Standard Specifications and Section 10-2 of these Special Provisions,
and a traffic control plan in accordance with Section 10-2, “Traffic Control Requirements” of these
Special Provisions.

SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION, AND
LIQUIDATED DAMAGES

General

Attention is directed to the provisions in Section 8-1.03 “Beginning of Work”, Section 8-1.06 “Time of
Completion”, and Section 8-1.07, “Liquidated Damages,” of the Standard Specifications, and these
Special Provisions. Section 8-1.03, “Liquidated Damages,” of the Town Standard Specifications shall not

apply.

Time of Completion
The Contractor shall begin work as stipulated in the Notice to Proceed.

The Contractor shall diligently prosecute the work to completion before the expiration of THIRTY (30)
WORKING DAYS after the date of the first working day. The time of completion shall include all
allowances for mobilization and total completion of all work including final punch list work and final
clean up.
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Liquidated Damages

Time is of the essence for completion of this project. The Contractor shall pay to Town of Los Gatos the
sum of Five Hundred Dollars ($500.00) per day for each and every calendar day's delay in the finishing of
the work in excess of working days prescribed above. Liquidated damages shall also be assessed for non-
compliance with the requirements stated in "Hours of Work" under Section 10-1, “General Construction
Requirements,” of these Special Provisions, and Section 10-2, "Traffic Control Requirements.”

SECTION 5. GENERAL REQUIREMENTS

Licenses

The Contractor shall possess a valid Class “C-13” Specialty Contractor License at the time the Contract is
awarded. Failure to possess the specified license shall render the bid as non-responsive and shall act as a
bar to award the Contract to any bidder not possessing said license at the time of bid and forfeiture of the
bid will result. All contractors and subcontractors shall have and maintain a current and valid contractor
license of the required classification from the State of California throughout the course of this project. In
addition, all contractors and subcontractors working in the Town of Los Gatos must have a valid Town of
Los Gatos Business License.

Worker’s Compensation

Attention is directed to Section 7-1.01A(6) “Workers’ Compensation,” of the Standard Specifications and
the following:

Before commencing work in the Town of Los Gatos the Contractor must provide the Town with a copy of
one of the following:

1. Certificate of Worker’s Compensation Insurance; or
2. Certificate of consent to self-insure issued by the Director of Industrial Relations; or
3. Certificate of exemption from the Workers’ Compensation Laws.

Insurance Requirements

Attention is directed to Section 7-1.09, “Insurance Requirements,” of the Town Standard Specifications.
The Contractor agrees that they will assume sole and complete responsibility for job site conditions
during the course of the work, including safety of all persons and property; that this requirement shall
apply continuously and not be limited to normal working hours.

In addition to any other indemnity obligation incorporated herein, the Contractor shall indemnify, defend
and hold harmless Town, its agents, officers, attorneys. Employees, officials and volunteers, to the fullest
extent permitted by law from any and all claims, causes of action, injuries, losses, liabilities, cost
(including reasonable defense costs and attorneys’ fees) or damages arising out of or related to, or alleged
to arise out of or relate to the performance of this contract or any acts or omissions of Contractor, its
agents, officers, employees, or anyone rendering services on their behalf, except for any claims, causes of
action, injuries, losses, liabilities or damages proximately caused by the active negligence, sole
negligence or willful misconduct of Town.

Notwithstanding any other indemnity provisions imposed under this contract, with respect to any design
professional services provided by the Contractor, the Contractor agrees to indemnify, defend and hold
harmless the Town, its officers, agents and employees from any and all claims, actions, causes of action,
losses, damages, costs and liabilities of every nature, including all costs of defending any claim, caused
by, pertaining or relating to, or arising out of, or alleged to have been caused by or arise out of , pertain to,
or relate to the negligence, recklessness, or willful misconduct of the Contractor, except for any claims,
actions, causes of action, losses, damages or liabilities proximately caused by the sole negligence or
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willful misconduct of Town. The Town shall not be liable for acts of the Contractor in performing
services described herein.

The foregoing indemnity provisions are intended to fully allocate all risk of liability to third-parties. No
other rights of indemnity or contribution shall exist between the parties in law or in equity. The provisions
set forth in this section shall survive the termination of this Agreement.

Public Safety
The following paragraphs are hereby added to Section 7-1.09 "Public Safety," of the Standard

Specifications.

The Contractor shall maintain a safe workplace throughout the job including, but not limited to,
maintenance of barricades, maintenance of safe pedestrian walkways and handicap access throughout or
around the project site, and maintenance of pavement within the limits of the roadway and driveways with
a suitable traffic-bearing surface. The Contractor shall fulfill the requirements of this Section 24 hours
per day, seven days a week, including holidays, from the time of the Notice to Proceed is issued until the
project is formally accepted.

Labor Nondiscrimination
Attention is directed to Section 1735 of the Labor Code, which reads as follows:

"No discrimination shall be made in the employment of persons upon public works because of the
race, religious creed, color, national origin, ancestry, physical handicap, medical condition,
marital status, or sex of such persons, except as provided in Section 12940 of the Government
Code, and every Contractor for public works violating this section is subject to all the penalties
imposed for a violation of this chapter."

Attention is directed to the following "Nondiscrimination Clause" that is required by Chapter 5 of
Division 4 of Title 2, California Code of Regulations.

NONDISCRIMINATION CLAUSE

1. During the performance of this contract, the Contractor and its subcontractors shall not
unlawfully discriminate against any employee or applicant for employment because of race,
religion, color, national origin, ancestry, physical handicap, medical condition, marital status,
age (over 40) or sex. The Contractors and subcontractors shall ensure that the evaluation and
treatment of their employees and applicants for employment are free of such discrimination.
The contractors and subcontractors shall comply with the provisions of the Fair Employment
and Housing Act (Gov. Code, Section 12990 et seq.) and the applicable regulations
promulgated thereunder (California Code of Regulations, Title 2, Section 7285.0 et seq.). The
applicable regulations of the Fair Employment and Housing Commission implementing
Government Code, Section 12990, set forth in Chapter 5 of Division 4 of Title 2 of the
California Code of Regulations are incorporated into this contract by reference and made a
part hereof as if set forth in full. The Contractor and its subcontractors shall give written
notice of their obligations under this clause to labor organizations with which they have a
collective bargaining or other agreement.

2. This Contractor shall include the nondiscrimination and compliance provisions of this clause
in all subcontracts to perform work under the contract.

STANDARD CALIFORNIA NONDISCRIMINATION CONSTRUCTION
CONTRACT SPECIFICATIONS (GOV. CODE, SECTION 12990)
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These specifications are applicable to all state Contractors and subcontractors having a construction
contract or subcontract of $5,000 or more.

1.

Project #16-831-3407

As used in the specifications:

a. Administrator” means Administrator, Office of Compliance Programs, California
Department of Fair Employment and Housing or any person to whom the
Administrator delegates authority;

b. “Minority" includes:

(i) Black (all persons having primary origins in any of the black racial
groups of Africa, but not of Hispanic origin);

(if) Hispanic (all persons of primary culture or origin in Mexico, Puerto
Rico, Cuba, Central or South America or other Spanish derived culture
or origin regardless of race);

(iii) Asian/Pacific Islander (all persons having primary origins in any of the
original peoples of the Far East, Southeast Asia, the Indian Subcontinent
or the Pacific Islands); and

(iv) American Indian/Alaskan Native (all persons having primary origins in
any of the original peoples of North America and who maintain culture
identification through tribal affiliation or community recognition).

Whenever the Contractor or any subcontractor subcontracts a portion of the work, it shall

physically include in each subcontract of $5,000 or more the nondiscrimination clause in

this contract directly or through incorporation by reference. Any subcontract for work
involving a construction trade shall also include the Standard California Construction

Contract Specifications, either directly or through incorporation by reference.

The Contractor shall implement the specific nondiscrimination standards provided in

paragraph 6(a) through (e) of these specifications.

Neither the provisions of any collective bargaining agreement, nor the failure by a union

with whom the Contractor has a collective bargaining agreement, to refer either

minorities or women, shall excuse the Contractor's obligations under these specifications,

Government Code, Section 12990, or the regulations promulgated pursuant thereto.

In order for the non-working training hours of apprentices and trainees to be counted,

such apprentices and trainees must be employed by the Contractor during the training

period, and the Contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment
opportunities. Trainees must be trained pursuant to training programs approved by the

U.S. Department of Labor or the California Department of Industrial Relations.

The Contractor shall take specific actions to implement its nondiscrimination program.

The evaluation of the Contractor's compliance with these specifications shall be based

upon its effort to achieve maximum results from its actions. The Contractor must be able

to demonstrate fully its efforts under Steps (a) through (e) below:

a) Ensure and maintain a working environment free of harassment, intimidation,
and coercion at all sites, and at all facilities at which the Contractor's employees
are assigned to work. The Contractor shall specifically ensure that all foremen,
superintendents, and other on-site supervisory personnel are aware of and carry
out the Contractor's obligations to maintain such a working environment.

b) Disseminate the Contractor's equal employment opportunity policy by providing
notice of the policy to unions and training, recruitment and outreach programs
and requesting their cooperation in assisting the Contractor to meet its
obligations; and by posting the company policy on bulletin boards accessible to
all employees at each location where construction work is performed.
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C) Ensure all personnel making management and employment decisions regarding
hiring, assignment, layoff, termination, conditions of work, training, rates of pay
or other employment decisions, including all supervisory personnel,
superintendents, general foremen, on-site foremen, etc., are aware of the
Contractor's equal employment opportunity policy and obligations, and discharge
their responsibilities accordingly.

d) Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually
monitoring all personnel and employment related activities to ensure that the
equal employment opportunity policy and the Contractor's obligations under
these specifications are being carried out.

7. The Contractors are encouraged to participate in voluntary associations, which assist in
fulfilling their equal employment opportunity obligations. The efforts of a contractor
association, joint contractor-union, contractor-community, or other similar groups of
which the Contractor is a member and participant, may be asserted as fulfilling any one
or more of its obligations under these specifications provided that the Contractor actively
participates in the group, and can provide access to documentation which demonstrates
the effectiveness of actions taken on behalf of the Contractor. The obligation to comply,
however, is the Contractor's.

8. The Contractor is required to provide equal employment opportunity for all minority
groups, both male and female, and all women, both minority and non-minority.
9. The Contractor shall not use the nondiscrimination standards to discriminate against any

person because of race, color, religion, sex, national origin, ancestry, physical handicap,
medical condition, marital status or age over 40.

10. The Contractor shall not enter into any subcontract with any person or firm decertified
from state contracts pursuant to Government Code Section 12990.
11. The Contractor shall carry out such sanctions and penalties for violation of these

specifications and the nondiscrimination clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to
Government Code Section 12990 and its implementing regulations by the awarding
agency. Any Contractor who fails to carry out such sanctions and penalties shall be in
violation of these specifications and Government Code Section 12990.

12. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company equal employment opportunity policy is being carried
out, to submit reports relating to the provisions hereof as may be required by OCP and to
keep records. Records shall at least include for each employee the name, address,
telephone numbers, construction trade, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status, (e.g., mechanic,
apprentice trainee, helper, or laborer), dates of changes in status, hours worked per week
in the indicated trade, rate of pay, and locations at which the work was performed.
Records shall be maintained in any easily understandable and retrievable form; however,
to the degree that existing records satisfy this requirement, Contractors shall not be
required to maintain separate records.

NOTE: Authority cited: Sections 12935(a) and 12990(d), Government Code. References: Section
12990, Government Code.

Prevailing Wage

Attention is directed to Section 7-1.01A(2) of the Standard Specifications entitled “Prevailing Wage,” and
as determined/published by the Department of Industrial Relations for the State of California — as
indicated in the following website: http://www.dir.ca.gov/dlsr/pwd/index.htm
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If the published wage rate does not refer to a predetermined wage rate to be paid after the expiration date,
said published rate of wage shall be in effect for the life of this contract. If the published wage rate refers
to a predetermined wage rate to become effective upon expiration of the published wage rate and the
predetermined wage rate is on file with the Department of Industrial Relations, such predetermined wage
rate shall become effective on the date following the expiration date and shall apply to this contract in the
same manner as if it had been published in said publication. If the predetermined wage rate refers to one
or more additional expiration dates with additional predetermined wage rates, which expiration dates
occur during the life of the contract, each successive predetermined wage rate shall apply to this contract
on the date following the expiration date of the previous wage rate. If the last of such predetermined wage
rate expires during the life of this contract, such wage rate shall apply to the balance of the contract.

Payroll Records

The Contractor shall comply with Section 7-1.01A(3) “Payroll Records” of the Standard Specifications.
Section 7.101A(3) “Payroll Records,” Subdivision (b), Sub-section (2) shall be amended to read as
follows:

A certified copy of all payroll records enumerated in subdivision (a) shall be made available for
inspection or furnished upon request to the Division of Labor Standards Enforcement and the Division of
Apprenticeship Standards of the Department of Industrial Relations. Certified payroll records shall be
submitted weekly for the life of the project to a representative of the body awarding the contract.

SECTION 6. CONTROL OF WORK

Record Drawings

The Contractor shall mark all project conditions, locations, configurations, and any other changes or
deviations, which may vary from the plans represented on the Original Contract Documents including
buried or concealed construction and utility features which are revealed during the course of construction.
The Contractor shall keep and maintain the said records and submit a monthly updated set of Record
Drawings to the Engineer. Progress payments may be withheld until the Contractor submits the monthly
updated Record Drawing to the Engineer. No final payment will be made until the record drawings are
delivered.

Materials Testing

Materials testing shall be done in accordance with the project plans and specifications. Attention is also
directed to the State of California, Department of Transportation, Standard Specifications dated May
2006, portions of which are incorporated into the Town Standard Specifications by reference.

The Contractor shall allow sufficient time for test to be conducted and results reviewed prior to
continuing with the work, which may be affected by any test results.

SECTION 7. CLAIMS

General

The Contractor shall not be entitled to the payment of any additional compensation for any act, or failure
to act, by the Engineer, including failure or refusal to issue a change order, or for the happening of any
event, thing, occurrence, or other cause, unless the Contractor shall have given the Engineer due written
notice of potential claim as herein specified, provided, however, the written request by this section shall
not be a prerequisite to claims subject to the protest provisions set forth in Section 4-1.03, “Changes,” or
Section 8-1.06, “Time of Completion,” or the notice provisions in Section 8-1.07, “Liquidated Damages,”
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or Section 8-1.10, “Utility and Non-Highway Facilities,” nor to any claim which is based on differences
in measurements or errors of computation as to contract quantities.

The written notice of potential claim shall set forth the reasons for which the Contractor believes
additional compensation will or may be due, the nature of the costs involved, and insofar as possible, the
amount of the potential claim. The notice as above required must have been given to the Engineer prior to
the time that the Contractor shall have performed the work giving rise to the potential claim for additional
compensation, if based on an act or failure to act by the Engineer, or in all other cases within 10 days after
the happening of the event, thing, occurrence, or other cause, giving rise to the potential claim. Town may
request additional information from Contractor regarding the Contractor’s claim which shall be provided
to the Town within 10 days of the request. If the Contractor fails to provide notice as stipulated in this
section, the Claim will be considered invalid, and no compensation will be allowed therefore.

It is the intention of this Section that differences between parties arising under and by virtue of the
contract be brought to the attention of the Engineer at the earliest possible time in order that such matters
may be settled, if possible, or other appropriate action promptly taken. The Contractor herby agrees that
they shall have no right to additional compensation for any claim that may be based on any such act,
failure to act, event, thing or occurrence for which no written notice of potential claim as herein required
was filed.

The Contractor shall submit written statement of all claims arising under or by virtue of the contract so
that the Engineer receives the written approval or statement of claims no later than close of business of
the thirtieth (30"™) day after receiving the proposed final estimate. If the thirtieth (30™) day falls on a
Saturday, Sunday, or legal holiday, then receipt of the written approval or statement of claims by the
Engineer shall not be later than close of business of the next business day. No claim will be considered
that was not included in the written statement or claims, nor will any claim be allowed as to which a
notice or protest is required under these provisions in Section 4-1.03, “Changes” and “Time of
Completion,” Section 4, “Liquidated Damages,” Section 5-1.116, “Differing Site Conditions,” Section 8-
1.10, “Utilities and Non-Highway Facilities,” and Section 9-1.04, “Notice of Potential Claim,” of the
Standard Specifications unless the Contractor has complied with the notice or protest requirements in
those sections.

Claims filed by the Contractor shall be in sufficient detail to enable the Engineer to ascertain the basis and
amount of said claims. If additional information or details are required by the Engineer to determine the
basis and amount of the claims, the Contractor shall furnish additional information or details so that the
additional information or details are received by the Engineer no later than the fifteenth (15") day after
receipt of the written request from the Engineer. If the fifteenth (15") calendar day falls on a Saturday,
Sunday or legal holiday, then receipt of the information or details by the Engineer shall not be later than
close of business of the next business day. Failure to submit the information and details to the Engineer
within the time specified will be sufficient cause for denying the claim.

The Contractor shall keep full and complete records of the costs and additional time incurred for any
work for which a claim for additional compensation is made. The Engineer or any designated claim
investigator or auditor shall have access to those records and any other records as may be required by the
Engineer to determine the facts or contentions involved in the claims. Failure to permit access to those
records shall be sufficient cause for denying the claims.

Claims submitted by the Contractor shall be accompanied by a notarized certificate containing the
following language:
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Under the penalty of law for perjury or falsification and with specific reference to the California False
Claims Act, Government Code Section 12650 et. seq., the undersigned,

(Name)

(Title)

(Company)

hereby certifies that the claim for the additional compensation and time, if any, made herein for the work
on this contract is a true statement of the actual costs incurred and time sought, and is fully documented
and supported under the contract between parties.

Dated
/sl
State of California )
) ss.

County of )
Subscribed and sworn to (or affirmed) before me this day of

, 20
Signature of Notary Public (Notary Seal)

Failure to submit the notarized certificate will be sufficient cause for denying the claim.

Any claim for overhead type expenses or costs, in addition to being certified as stated above, shall be
supported by an audit report of an independent Certified Public Accountant. Any claim for overhead shall
also be subject to audit by the Town at its discretion.

Any costs or expenses incurred by the Town in reviewing or auditing any claims that are not supported by
the Contractor’s cost accounting or other records shall be deemed to be damages incurred by the Town
within the meaning of the California False Claims Act.

The Engineer will make the final determination of any claim which remains in dispute after completion of
the claim review. The Contractor may be allowed to make a presentation in support of those claims.

Upon final determination of the claims, the Engineer will then make and issue the Engineer’s final
estimate in writing and within 30 days thereafter the Town will pay the entire sum, if any, found due
thereon. That final estimate shall be conclusive and binding against both parties to the contract on all
questions relating to the amount of work done and the compensation payable therefore, except as
otherwise provided in Sections 9-1.03C, “Records,” and 9-1.09, “Clerical Errors” of the Standard
Specifications.
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SECTION 8. MATERIALS

Town Furnished Materials
Temporary “No Parking” signs shall be provided by the Town for the Contractor’s use on this project.

Submittals
The Contractor shall submit to the Engineer the following at least three (3) working days before the pre-
construction conference:

Construction Schedule

Traffic Control Plan

Materials Submittals

Storm Water Pollution Prevention Plan (SWPPP)
Notice to Residents and Businesses (draft form)

ogrwdE

All submittals listed above must be received and processed by the Engineer prior to the issuance of the
Notice to Proceed. Any exceptions or rejected submittals will be remedied and resubmitted for the
Engineer’s review prior to the issuance of the Notice to Proceed. Payment for compliance with Section 8,
“Materials,” shall be deemed included in the various other items of work and no additional compensation
shall be allowed therefore.

Materials Submittal List
The materials proposed by the Contractor to be used on this contract shall be submitted for approval to the
Engineer five (5) working days before the start of work in which the material is to be used.

The Contractor shall submit one (1) set of original submittals to the Engineer for approval in a three-ring
binder, at least one inch (1) in thickness, and include numbered index tabs separating each submittal.
Submittal index tabs shall follow the numbering system identified in the list below. Subsequent re-
submittals, including the original and all copies shall be submitted in loose-leaf form or via PDF. The
Contractor shall submit the original binder of the submittals to the Engineer no later than at the pre-
construction conference meeting.

Submittals and support information shall be separated and clearly labeled when submitted to the Engineer
for approval. The submittal list supplied is intended to be comprehensive, but no claim for its
completeness is implied and submittal of the complete list will not relieve the Contractor of supplying all
the information needed or of complying with any of the other requirements of the plans or specifications.
Revised lists may be issued and items may be added to the list supplied.

Manufacturer's specifications shall be supplied along with submittal list for all applicable products on the
list.

Certificates of Compliance shall be submitted in accordance with Section 6-1.07, “Certificates of
Compliance,” of the Standard Specifications including the individual material specification of these
Special Provisions.

Submittals shall contain:
1. The date of submission and the dates of any previous submissions, including identification of

revision or re-submittals.
2. The Project title and number.
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3. Contractor identification, names of subcontractors, suppliers and manufacturers.

4. Specification Section number(s) and Bid Item(s) which pertain.

5. Applicable standards, such as ASTM, Federal, or State Specification numbers. Certified test
results indicating performance of materials/products with regard to Specification requirements.

6. A 5”x 3” blank space for Engineer’s stamp.

7. The Contractor is required to initial or sign the submittal, certifying the review of submittals and
verification of products, field construction criteria, and coordination of the information within the
submittal and the project plans and specifications.

The General Contractor shall be required to review and approve all submittals and provide them signed as
evidence thereof, prior to submitting to the Engineer for review. Submittals that are not signed by the
General Contractor will be rejected. Submittals shall be numbered consecutively.

The preparation of plans, drawings, and necessary documents, as required by the following submittal lists,
shall be considered as part of the requirements of other items of work and no additional compensation
shall be allowed therefore.

The Engineer reserves the right to reject any item that does not fulfill the requirements of these plans, the
Standard Specifications, and the Special Provisions.

The Engineer reserves the right to require additional submittals from the Contractor that are not
specifically identified in the Materials Submittal List Table below. If so requested, the Contractor shall
provide the Engineer with four (4) copies of any additional submittal.
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TOWN OF LOS GATOS
Submittal List

Project #16-831-3407 Blossom Hill Park Backstop Replacement

Submittals List:

DESCRIPTION

1. Construction schedule

2. Traffic control plan

3. Notices to residents, businesses, and schools

Materials Submittals List:

REQUIRED SUBMITTAL

CUT-SHEETS INFORMATION COMPLIANCE
4. Chain Link Fence Backstop X X X
5. Portland Cement Concrete (PCC) X X
6. Asphalt Concrete-Type A 1/2” Max. Medium X X

Project #16-831-3407

Part 11l — Page 12

Blossom Hill Park Backstop Replacement

Project Specifications




SECTION 9. DESCRIPTION OF WORK

Description of Work

This project in general includes the following: Remove and dispose of existing baseball backstop and
construct a new baseball backstop, including the installation of a concrete mow band. The concrete
footing for this project will be a minimum of 2°6” wide by 6°0” in depth. The Contractor shall be
responsible for additional concrete due to over excavation.

Locations of Work
The work that is to be performed is at the following locations within the Town of Los Gatos:

Blossom Hill Park located at 16400 Blossom Hill Rd.
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TOWN OF
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TECHNICAL SPECIFICATIONS
Part IV






SECTION 10. TECHNICAL PROVISIONS

SECTION 10-1 GENERAL CONSTRUCTION REQUIREMENTS

Mobilization

Mobilization shall not be separately paid for but shall be considered as included in the payments for other items of
work. This shall include full compensation for furnishing all labor and materials, including tools, equipment and
incidentals, and for performing all of the work involved in placing, removing, storing, maintaining, moving to new
locations, replacing and disposing of equipment and materials as specified in the Town Standard Specifications,
the Standard Specifications, and these Special Provisions, and as directed by the Engineer.

Order of Work
Order of Work shall conform to the provisions in Section 5-1.05, “Order of Work,” of the Standard
Specifications and these Special Provisions.

At least five (5) working days before any work is started, the Contractor shall furnish to the Engineer a written
schedule for the work, listing the dates on which individual areas are to be subject to project related work and
the extent of impact caused by the work. Additionally, the Contractor shall submit any request for approval for
special traffic consideration including but not limited to lane closures, etc. The Contractor shall thenceforth
adhere diligently to said written schedule in the prosecution of the work.

The street may not be available for work if scheduling is not requested by the Contractor and approved by the
Engineer (5) working days prior to the desired workday.

Attention is directed to Section 10-2, “Traffic Control Requirements,” of these Special Provisions.

Cooperation
Attention is directed to Section 7-1.14, “Cooperation,” and 8-1.10, “Utility and Non-Highway Facilities,” of the

Standard Specifications.

The Contractor shall cooperate and coordinate with the Town’s contractor for the Annual Curb, Gutter, and
Sidewalk project regarding the installation of the curb ramps/curb and gutter on streets to receive a surface
treatment. The Contractor shall schedule work to install the rubber chip seal following the completion of the
ramps/curb and gutter.

It is the Contractor’s responsibility to work with utility companies to coordinate the removal, relocation, raising
to grade, installation of the new facilities, or any other utility work as shown on the plans or indicated in the
specifications with the appropriate utility company. The Contractor shall provide advance notification and shall
allow sufficient time and work space for the utility company to complete the work necessary.

If in the opinion of the Engineer, the Contractor’s operations are delayed by reason of utility facilities not being
removed or relocated, the Contractor will be entitled to an extension of time only. The Contractor shall be
entitled to no other compensation for such delay.

Progress Schedule

The Contractor shall submit a project progress schedule for approval by the Engineer within eight (8) days, not
including Saturdays, Sundays, and legal holidays from the date of the Notice of the Award of Contract. Failure
to submit an acceptable progress schedule shall result in rejection of the Contractor’s proposal. The progress
schedule shall be in the form specified below unless otherwise specified in the Special Provision or approved by
the Engineer. Updated progress schedules shall be provided by the Engineer monthly with the estimates of work
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required in Section 9-1.06, “Partial Payments,” of the Standard Specifications. No partial payments will be
made for any work until an updated schedule has been submitted and approved by the Engineer. Updated
schedules shall incorporate all current schedule information, including actual progress, approved time
adjustments, and proposed changes in sequence and logic.

The Contractor must furnish a computerized schedule prepared by the critical path method (CPM) which shows
the order in which the Contractor proposes to carry out the work; the sequence and interdependence of
construction activities; all salient features of the work (including procurement of materials and equipment); the
dates on which the Contractor will start the salient features of the work; and the scheduled dates for completing
the said salient features. The construction schedule shall include:

a. Time for submittals and reviews;
b. Time for fabrication and delivery of manufactured products for the work; and
c. The interdependence of procurement and construction activities.

The construction schedule shall:

a. Be atimescaled network diagram referenced to specific calendar dates;
b. Include time for the Engineer to review submittals or inspect the work; and
c. ldentify the activities which constitute the controlling operations or critical path.

The construction schedule shall not contain multiple critical paths.

Scheduling of change order work is the responsibility of the Contractor. The Contractor shall revise the
schedule to incorporate all activities involved in completing the change order work, and submit a new schedule
to the Engineer for review.

Delays or changes to non-critical activities will not be considered for a contract time extension. Non-critical
activities are those activities which when delayed, do not affect the contract completion time.

The project schedules submitted shall be consistent in all respects with the time and order of work requirements
of the contract. The Engineer, at his or her sole discretion, retains the right to reject any and all construction
schedules submitted by the Contractor, including when the Engineer determines that the Contractor has too
many items on the Critical Path, or the logic of the schedule is in error, or if the Engineer determines salient
items of work are missing from the schedule.

Subject to the above provisions, nothing herein shall preclude the Contractor from early completion of the
contract.

The Contractor shall submit updated progress schedules to the Engineer as a condition of approval for the
monthly progress payments and final acceptance.

Record Drawings

The Contractor shall keep and maintain on the job site, one record set of drawings. On these, the Contractor
shall mark all project conditions, locations, configurations, and any other changes or deviations which may vary
from the details represented on the original contract documents, including buried or concealed construction and
utility features which are revealed during the course of construction. Final payment will not be approved until
the Contractor prepared record drawings have been delivered to the Engineer.
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General Measurement and Payment Requirements

The Contractor shall submit in all field quantities completed to date for payment with each monthly pay
estimate. The Contractor shall provide, in writing, who from their team will be responsible for field measuring
guantities with the Town’s representative. Upon completion of a contract bid item, the Contractor’s
representative shall field measure the final quantities with the Town’s representative. This agreed upon amount
will be considered final and no re-measuring of these field quantities will be allowed without the approval of the
Engineer. All supporting documentation required for payment of an item, shall be submitted by the Contractor
within two pay periods following the work. Documentation submitted more than two pay periods after the work
was completed will not be paid and the cost of this work shall be borne by the Contractor.

Hours of Work
Unless otherwise approved in writing by the Engineer or specified in these Special Provisions, the hours of
work for this project are Monday through Friday, 8:00 AM to 5:00 PM.

The work hours will be strictly enforced. The Engineer has full authority to implement the working hours and
completely shut down the construction operations outside the hours of work specified. Should the provisions of
this section not be met, liquidated damages of Five Hundred Dollars ($500.00) for every 60 minute time period
(or portion thereof) beyond the hours of work allowable shall be withheld from moneys due to the Contractor.

24-Hour Contact Number

The Contractor shall assign a project superintendent who has the complete authority to make decisions on
behalf of the Contractor. The project superintendent shall be on the job at all times during construction and shall
be available and on call 24 hours a day for the duration of the project. The Contractor shall provide to the
Engineer and to the Los Gatos-Monte Sereno Police Department a 24-hour contact number for the project
superintendent. This number shall not direct calls to a recorder or other message taking service.

Line and Grade

The Contractor shall layout the project by providing all stakes and marks needed to establish the lines and
grades required for completion of the work specified on the Plans and in these Special Provisions to the
satisfaction of the Engineer.

Meetings
Prior to commencement of any work on the project, a pre-construction conference will be scheduled by the

Town and held at the Town’s Engineering Building for the purpose of review and discussion of the project
schedule and construction procedures. The Contractor’s project manager and/or project superintendent and
representatives from all listed subcontractors shall be required to attend the pre-construction conference. The
Contractor shall prepare and submit at the pre-construction meeting the proposed project schedule, water
pollution control plan, traffic control plan, public notification letter, and other submittals as specified under
Section 8, “Materials,” of the Special Provisions.

The Contractor shall also schedule and conduct weekly field meetings at locations to be determined by the
Town. The meetings shall be held at the same time and place each week and shall include all subcontractors
working on the project and discussions of scheduled work on the project during the week of the meeting. The
Contractor shall notify the Engineer of the time, date, and location of these meetings 72 hours in advance of the
first meeting. Detailed schedules for the following two weeks shall be submitted to the Engineer at each weekly
meeting.

Waste Haulers and Recycling Operations
The Contractor shall not impair or impede waste hauler and recycling operations scheduled to be conducted
within the project area. It is the Contractor’s responsibility to determine which waste hauler and recycling
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operators are scheduled to operate within the project area, and to develop a project schedule that will not impair
or impede the waste hauler or recycling operations.

Project Appearance and Street Sweeping

The Contractor shall maintain a neat appearance to the work site. Debris developed during construction shall be
disposed concurrently with its generation. Stockpiling of debris or construction materials shall not be allowed
unless otherwise approved by the Engineer.

The Town prohibits the use of public right-of-way locations as construction staging points, unless specifically
approved by the Engineer.

Right-of-Way
The Contractor shall operate within public right-of-way only.

Staging/Disposal Areas
The Contractor shall survey the area for construction staging. Staging areas shall not be located in a residential
area.

The following requirements shall apply to the contractor’s staging area:

o No stockpiles or staging area will be allowed in the right-of-way or on undeveloped lots unless
specifically approved by the Engineer

e The staging area will be included in the Contractor's SWPPP

e The staging area will not be located in an environmentally or culturally sensitive area and/or impact
water resources (rivers, streams, bays, inlets, lakes, drainage sloughs).

e The staging area will not be located in a regulatory floodway or within the base floodplain (100-year).

e The staging area will not affect access to properties or roadways.

The Contractor shall obtain the approval of the Engineer before staging equipment or storing materials in the
public right-of-way or on Town property. In addition, the Contractor shall provide proof of an agreement when
using private property for staging, if requested by the Engineer.

All debris shall be hauled off and disposed of the same working day in which the material was generated.

Personal vehicles of the Contractor’s employees shall not be parked in the neighborhood or on the traveled way.
When entering or leaving roadways carrying public traffic, the Contractor’s equipment, whether empty or
loaded, shall in all cases yield to public traffic and shall travel in the normal direction of travel.

Dust Control
The following requirements shall be applicable to this contract in lieu of the requirements of Section 10, “Dust
Control,” of the Standard Specifications.

A. The Contractor shall provide an acceptable plan for preventing the generation of dust due to the
Contractor’s operations in the construction zones, along the haul routes, or equipment parking areas. This plan
may consist of water sprinkling sweepers or an equivalent service. No separate payment will be made for dust
control and all costs in connection therewith shall be included in the payment items to which the work is
incidental.

B. In the event the control of dust is not satisfactory to the Owner, the Owner shall take such measures
as may be necessary to insure satisfactory dust control and deduct the cost of such measures from any payments
due to the Contractor.
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Water for Construction

The costs of water as required for the construction and post-construction on this project, including dust control,
shall be considered as included in the costs of items bid for applicable item of work and no separate payment
will be made therefor. The Contractor shall conform to the requirements of the water company from which
water is purchased. In no case shall the Contractor violate the Town’s water conservation ordinance.

Sanitation

The Contractor shall provide for sanitary facilities for the use of the workers on the job. Such facilities shall be
placed and maintained by the Contractor so as not to be aesthetically displeasing, annoying to the neighbors, nor
offensive to the senses nor the community standards of decency. The Engineer shall be the sole judge of the
adequacy of the facility, the placement, and the maintenance thereof. Upon notification by the Engineer of
deficiencies in any of these areas, the Contractor shall make immediate corrections. Failure to take corrective
action within 24 hours shall give the Engineer due cause to stop the work in the contract and to order the
corrective work to be done on the sanitary facility and to charge all costs of such work against the monies due
or to become due to the Contractor.

Water Pollution Control
Water pollution control work shall conform to the provisions in Section 7-1.01G, “Water Pollution,” of the
Standard Specifications, and these Special Provisions.

The Contractor shall be responsible for ensuring that all work conforms to the “Best Management Practices for
the Construction Industry” found in the Storm Water Pollution Prevention Plan (SWPPP), the “Blueprint for a
Clean Bay” handout, and the Town Code.

The Contractor shall comply with the requirements of the State Water Resource Control Board (SWRCB)
National Pollutant Discharge Elimination System (NPDES) General Permit for Storm Water Discharge
Associated with Construction and Land Disturbance Activities.

The Contractor shall not violate any discharge prohibition contained in the California Regional Water Quality
Control Board San Francisco Bay Basin Water Quality Control Plan (“Basin Plan).

A storm water information handout, “Blueprint for a Clean Bay,” has been prepared for this contract and is
available in Appendix A.

Electric Blowers

The use of gasoline leaf blowers is prohibited. The Contractor shall use electric leaf blowers that shall not
exceed 65 decibels in all residential, commercial, and industrial zones or public space, measured 50 feet from
the source. The Contractor shall comply with the requirements as set forth in the Town of Los Gatos Ordinance
2231.

Measurement and Payment

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all of the
work involved in compliance with the Plans, Specifications and Special Provisions of Section 10-1, “General
Construction Requirements,” shall be deemed included in the price paid for other contract items and no
additional compensation shall be allowed therefor.

SECTION 10-2 DEMOLITION

General
This work shall cover the saw cutting and removal of asphalt concrete (AC) to include the installation of base
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materials required as part of the (AC) pavement replacement 1’ adjacent to the mow band to a depth of 4”, or as
directed by the Engineer. Additionally, this will cover removal of the existing backstop and demolition of the
top of any remaining concrete footings 12 below finish grade and fence post.

1. All materials shall be excavated as shown on the plan and according to these Special Provisions.

2. The existing pavement surface to remain in place shall be saw cut or trimmed to a neat edge prior to
paving. The pavement surfacing shall be cut accurately and on neat lines parallel to the excavation. Any
pavement damage outside these lines shall be re-cut and restored at the expense of the contractor.

3. The Contractor shall field verify locations, elevations, etc. of existing underground utilities and
immediately notify the Engineer of any field conflicts. The Contractor shall conduct potholing of
shallow utilities that might potentially pose a conflict with the excavation work.

4. Subgrade below any removed asphalt concrete pavement or concrete cement shall be compacted to a
relative compaction of 95%.

5. All demolition material shall be removed offsite the same day the demolition occurs.

Measurement and Payment

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for performing all
of the work involved in compliance with the plans, specifications and Section 10-2, “Demolition,” of the
Technical Specifications shall be included in the lump sum (L.S.) price paid for:

DEMOLITION OF EXISTING BACKSTOP (REMOVE FENCE BID ITEM #1

POSTS, FOOTINGS, AND AC PAVEMENT) (L.S.)

SAWCUT AND REMOVE EXISTING AC PAVEMENT (L.S.) ADD. ALTERNATE
BID ITEM #A.1

SECTION 10-3 INSTALL BACKSTOP

General

New backstop shall conform to provisions in Section 80-4, “Chain Link Fence” of the standard Specifications
and these special provisions. Installation shall be per the plans and as directed by the Engineer.

Measurement and Payment

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for performing all
of the work involved in compliance with the plans, specifications and Section 10-3, “Install Backstop,” of the
Technical Specifications, including but not limited to associated footings, cedar boards, paint, reattachments,
intermediate rail, and irrigation controller modification shall be included in the lump sum (L.S.) price paid for:

INSTALL BACKSTORP (L.S)) BID ITEM #2

SECTION 10-4 CONCRETE GRADE BEAM

General
Concrete grade beam will conform to Section 73, “Concrete Curbs and Sidewalks,” of the Standard
Specifications as shown on the plans, these Special Provisions and as directed by the Engineer.

Existing subgrade surface below mow band shall be re-graded (if necessary) and re-compacted to conform to
the grades shown on the plans and meet a relative compaction of 95%.

Concrete shall conform to the requirements of Section 90-2, “Minor Concrete,” of the Standard Specifications.
No bagged mix is permitted. No admixtures shall be used without approval of the Engineer.
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The slump of the mixture shall be consistent with the method of placement. Slump shall be determined by either
ASTM C143 or California Test Method No. 520 at the Engineer's discretion.

No concrete shall be placed until the Engineer has inspected and approved forms and subgrade.

Weakened plane joints at least 1-1/2 inches deep shall be placed at proposed joint locations as directed by the
Engineer.

Curbs shall have forms removed within three (3) days after placement. Adjacent decomposed granite shall be
backfilled and leveled as necessary following removal of forms.

New concrete shall be free of stamps, logos, names, graffiti, etc. Any concrete identified that is displaying a
stamp or equal shall be removed and replaced at the Contractor’s sole expense and no additional compensation
shall be allowed therefor.

Measurement and Payment

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for performing all
of the work involved in compliance with the plans, specifications and Section 10-4, “Concrete Grade Beam,” of
the Technical Specifications, including but not limited to irrigation modifications and rebar, shall be included in
the per linear foot (L.F.) price paid for:

INSTALL CONCRETE GRADE BEAM (L.F.) ADD. ALTERNATE
BID ITEM #Al1.2

SECTION 10-5 ASPHALT CONCRETE PAVEMENT

General
Asphalt concrete pavement shall conform to Section 39, “Asphalt Concrete,” of the Standard Specifications, the
plans and these Special Provisions. The Contractor shall replace the asphalt concrete pavement four (4”) inches
in depth.

Asphalt concrete pavement shall be placed in a manner to be of uniform thickness and shall meet surface
tolerance requirements in accordance with Sections 39-6.02 and 39-6.03 of the Standard Specifications. Asphalt
concrete pavement shall be Type A-1/2” maximum-medium gradation compacted to a minimum of 95%.
Paving asphalt shall be PG 64-10. Prior to placement of the asphalt concrete pavement the surface shall be
cleaning and a tack coat of undiluted SS-1H emulsified asphalt shall be applied to all exposed AC and concrete
surfaces.

Measurement and Payment

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all of the
work involved in compliance with the plans, specifications and Section 10-5, “Asphalt Concrete Pavement,” of
the Special Provisions shall be included in the per square foot (L.F.) price paid for:

INSTALL NEW AC PAVEMENT ALONG THE BASE OF ADD. ALTERNATE
NEW BACKSTOP (L.F.) BID ITEM #A1.3
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APPENDIX A
Blueprint for a Clean Bay






Blueprint for a Clean Bay

Best Management Practices to Prevent Stormwater
Pollution from Construction-Related Activities
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' Stormwater Management

b~~~1 Agencies Association

The Bay Area Stormwater Management Agencies Association (BASMAA), a consortium of Bay Area municipalities

from %@3%%&?3}59 Costa, Marin, San Mateo, Saglgge &!&E%Pégé?no' and Sonoma Counties, dpr\(/)%lcg)gp%gﬁ{cgg%nlgooklet
as §lgbs%%q{ﬁq,g&r]3§&sg)grﬁg{;ﬁtéﬁgﬁtractors, home builders, and subcontractors working on construction sites.
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Introduction

Stormwater Pollution

problem. In California, stormwater runoff is a

major source of water pollution. To help combat
the problems of stormwater pollution, federal and state
governments have developed a program for monitor-
ing and permitting discharges to municipal storm
drain systems, creeks, and water bodies such as San
Francisco Bay.

Stormwater pollution is a national environmental

Municipalities in the Bay Area are required by the
Clean Water Act to develop stormwater management
programs that include requirements for construction
activities. Your construction project will need to
comply with local municipal requirements. If your
construction activity will disturb one acre or more, you
must also obtain coverage under the General
Construction Activity Permit (see Requirements for
Dischargers).

Blueprint for a Clean Bay is an introductory guide to
stormwater quality control on construction sites. It
contains several principles and techniques that you
can use to help prevent stormwater pollution. BASMAA
has developed this booklet as a resource for all gener-
al contractors, home builders, and subcontractors
working on construction sites.

Blueprint for a Clean Bay is not a design manual or a
Stormwater Pollution Prevention Plan (SWPPP) (see
Requirements for Dischargers). For more information
on the General Permit, designing stormwater quality
controls, or producing a Stormwater Pollution
Prevention Plan, please refer to:

O the California Stormwater Quality Association
(CASQA) Stormwater Best Management Practice
Handbook for Construction,

O the Regional Water Quality Control Board'’s
(RWQCB) Guidelines for Construction Projects, or

O consult your local program or the State Water
Resources Control Board (SWRCB) (see below).

Please note that this booklet is concerned only with
the management of construction sites and activities
during construction.

Storm Drain System

Stormwater or runoff from sources like sprinklers and
hoses flows over the ground into the storm drain
system. In the San Francisco Bay Area, storm drain
systems consist of gutters, storm drains, underground
pipes, open channels, culverts, and creeks. Storm
drain systems are designed to drain directly to the
Bay, Delta, or Pacific Ocean with no treatment.

Pollution From Construction Sites

Stormwater runoff is part of a natural hydrologic pro-
cess. However, land development and construction
activities can significantly alter natural drainage pat-
terns and pollute stormwater runoff. Runoff picks up
pollutants as it flows over the ground or paved areas
and carries these pollutants into the storm drain
system. Common sources of pollutants from construc-
tion sites include: sediments from soil erosion;
construction materials and waste (e.g., paint, solvents,
concrete, drywall); landscaping runoff containing fer-
tilizers and pesticides; and spilled oil, fuel, and other
fluids from construction vehicles and heavy equipment.

Adverse Effects from Stormwater
Pollution

Stormwater pollution is a major source of water pollu-
tion in California. It can cause declines in fisheries,
damage habitats, and limit water recreation activities.
Stormwater pollution poses a serious threat to the
overall health of the ecosystem.

For more information on stormwater requirements, call the State Water Resources
Control Board’s Stormwater Information Line at (916) 341-5537 or your local program.
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Requirements for Dischargers

Best Management Practices

Municipal Stormwater Program

Municipalities in the Bay Area are required by federal
regulations to develop programs to control the discharge
of pollutants to the storm drain system, including the
discharge of pollutants from construction sites and areas
of new development or significant redevelopment. As a
result, your development and construction projects are
subject to new requirements designed to improve
stormwater quality such as, expanded plan check and
review, contract specifications, stormwater treatment
measures, runoff monitoring, and increased site
inspection. For more information on municipal require-
ments, please contact the municipal representative listed
on the back cover of this booklet.

Projects Equal To Or Greater
Than 1 Acre

If your construction activity will disturb one acre or
more, you must obtain coverage under the General
Construc-tion Activity Storm Water Permit (General
Construction Permit) issued by the SWRCB for
stormwater discharges associated with construction
activity. To obtain coverage under the General Permit, a
Notice of Intent (NOI) must be filed with the SWRCB.
The General Construction Permit requires you to
prepare and carry out a “Stormwater Pollution
Prevention Plan” or SWPPP. Your SWPPP must identify
appropriate stormwater pollution prevention measures or
best management practices (BMPS), like the ones
described in this booklet, to reduce pollutants in
stormwater discharges from the construction site both
during and after construction is complete. A best
management practice or BMP is defined as any program,
technology, process, practice, operating method,
measure, or device that controls, prevents, removes, or
reduces pollution. The General Permit also requires
permanent stormwater quality controls (see BASMAA's
Start at the Source manual and CASQA's BMP
Handbooks New Development and Redevelopment for
examples). You should keep a copy of your SWPPP
readily available onsite throughout construction.

Projects Less Than 1 Acre

If your project is less than one acre, you may still need to
use BMPs to comply with local municipal requirements.
Check with the local stormwater program (listed on back

cover), or planning or engineering department for details.
General Practices

The following are some general principles that can
significantly reduce pollution from construction
activity and help make compliance with stormwater
regulations easy:

[0 Identify all storm drains, drainage swales and
creeks located near the construction site and make
sure all subcontractors are aware of their locations
to prevent pollutants from entering them.

[0 Clean up leaks, drips, and other spills immediately
so they do not contact stormwater.

[0 Refuel vehicles and heavy equipment in one
designated location on the site and take care to
clean up spills immediately.

[0 Wash vehicles at an appropriate off-site facility. If
equipment must be washed on-site, do not use
soaps, solvents, degreasers, or steam cleaning
equipment, and prevent wash water from entering
the storm drain. If possible, direct wash water to a
low point where it can evaporate and/or infiltrate.

[J Never wash down pavement or surfaces where
materials have spilled. Use dry cleanup methods
whenever possible.

[J Avoid contaminating clean runoff from areas
adjacent to your site by using berms and/or
temporary or permanent drainage ditches to divert
water flow around the site. Reduce stormwater
runoff velocities by constructing temporary check
dams and/or berms where appropriate.

[J Protect all storm drain inlets using filter fabric
cloth or other best management practices to
prevent sediments from entering the storm
drainage system during construction activities.

[J  Keep materials out of the rain — prevent runoff pollution
at the source. Schedule clearing or heavy earth moving
activities for periods of dry weather. Cover exposed piles
of soil, construction materials and wastes with plastic
sheeting or temporary roofs. Before it rains, sweep and
remove materials from surfaces that drain to storm
drains, creeks, or channels.

For more information on the General Permits, call the State Water Resources Control
Board’s Stormwater Information Line at (916) 341-5537 or your local program.
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Best Management Practices

0

Keep pollutants off exposed surfaces. Place trash
cans around the site to reduce litter. Dispose of
non-hazardous construction wastes in covered
dumpsters or recycling receptacles.

Practice source reduction — reduce waste by or-
dering only the amount you need to finish the job.

Do not over-apply pesticides or fertilizers and
follow manufacturers instructions for mixing and
applying materials.

Recycle leftover materials whenever possible.
Materials such as concrete, asphalt, scrap metal,
solvents, degreasers, cleared vegetation, paper,
rock, and vehicle maintenance materials such as
used oil, antifreeze, batteries, and tires are
recyclable (check with the local planning or
building department for more information).

Dispose of all wastes properly. Materials that cannot
be reused or recycled must be taken to an appropriate
landfill or may require disposal as hazardous waste.
Never throw debris into channels, creeks or into
wetland areas. Never store or leave debris in the
street or near a creek where it may contact runoff.

lllegal dumping is a violation subject to a fine
and/or time in jail. Be sure that trailers carrying
your materials are covered during transit. If not,
the hauler may be cited and fined.

Train your employees and inform subcontractors
about the stormwater requirements and their own
responsibilities.

Specific Practices

Following is a summary of specific best management
practices for erosion and sediment control and
contractor activities. For more information on erosion
and sediment control BMPs and their design, please
refer to the RWQCB Erosion and Sediment Control
Field Manual (August 2002), the CASQA Stormwater
Best Management Practice Handbook for Construction
(January 2003), and the Association of Bay Area
Governments (ABAG) Manual of Standards for Erosion
& Sediment Control Measures (May 1995).

Erosion Prevention and
Sediment Control

Prevent erosion

Soil erosion is the process by which soil particles are
removed from the land surface, by wind, water and/or
gravity. Soil particles removed by stormwater runoff
are pollutants that when deposited in local creeks,
lakes, Bay or Delta, can have negative impacts on
aquatic habitat. Exposed soil after clearing, grading, or
excavation is easily eroded by wind or water. The
following practices will help prevent erosion from
occurring on the construction site:

[0 Plan the development to fit the topography, soils,
drainage pattern and natural vegetation of the site.

[0 Delineate clearing limits, easements, setbacks,
sensitive or critical areas, trees, drainage courses,
and buffer zones to prevent excessive or
unnecessary disturbances and exposure.

[0 Phase grading operations to reduce disturbed
areas and time of exposure.

[J Avoid excavation and grading during wet weather.

[0 Limit on-site construction routes and stabilize
construction entrance(s) and exit(s).

[J Remove existing vegetation only when absolutely
necessary.

[ Construct diversion dikes and drainage swales to
channel runoff around the site.

[0 Use berms and drainage ditches to divert runoff
around exposed areas. Place diversion ditches
across the top of cut slopes.
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Best Management Practices

[ Plant vegetation on exposed slopes. Where
replanting is not feasible, use erosion control
blankets (e.g., jute or straw matting, glass fiber or
excelsior matting, mulch netting).

[J Consider slope terracing with cross drains to
increase soil stability.

[ Cover stockpiled soil and landscaping materials
with secured plastic sheeting and divert runoff
around them.

[J As aback-up measure, protect drainage courses,
creeks, or catch basins with fiber rolls, silt fences,

sand/gravel bags and/or temporary drainage swales.

(] Once grading is completed, stabilize the disturbed
areas using permanent vegetation as soon as possible.
Use temporary erosion controls until vegetation is
established.

[J Conduct routine inspections of erosion control
measures especially before and immediately after
rainstorms, and repair if necessary.

Control sediment

Sedimentation is defined as the process of depositing
sediments carried away by runoff. Sediments
consist of soil particles, clays, sands,
and other minerals. The purpose of
sediment control practices is to remove
sediments from stormwater before they
are transported off-site or reach a
storm drain inlet or nearby creek. The
most effective  sediment control
practices reduce runoff velocity and
trap or detain runoff allowing
sediments to settle out.

fabric fences, block and gravel filters, catch basin
filter inserts, excavated drop inlet sediment traps, or a
combination of these.

[J Collect and detain sediment-laden runoff in
sediment traps (an excavated or bermed area or
constructed device) to allow sediments to settle out
prior to discharge.

[0 Use sediment controls and filtration to remove
sediments from dewatering discharges.

[J Prevent construction vehicle tires from tracking
soil onto adjacent streets by constructing a tempo-
rary stone pad with a filter fabric underliner near
the site exit where dirt and mud can be removed.

[J When cleaning sediments from streets, driveways
and paved areas on construction sites, use dry
sweeping methods where possible. If water must
be used to flush pavement, collect runoff to settle
out sediments and protect storm drain inlets.

Note: Performance of erosion and sediment controls is dependent on
proper installation, routine inspections and maintenance of the
controls. Straw bale barriers are an example of a BMP that has not
been as effective as expected due to improper use. Most of the BMPs
described above are temporary and if left alone can quickly fall into
disrepair and/or become ineffective. Routine inspections and
maintenance, particularly before and after a storm event, must be
part of any erosion and sediment control plan.

The RWQCB'’s Field Manual, the CASQA Stormwater Best Management
Practice Handbook for Construction, and the ABAG Manual of
Standards for Erosion and Sediment Control provide specific details
and design criteria for erosion and sediment control plans.

[0 Use terracing, rip rap, sand/gravel

bags, rocks, fiber rolls, and/or tempo-
rary vegetation on slopes to reduce
runoff velocity and trap sediments.
Do not use asphalt rubble or other
demolition debris for this purpose.

[0 Use check dams in temporary
drains and swales to reduce runoff
velocity and promote sedimentation.

[0 Protect storm drain inlets from sedi-

ment-laden runoff. Storm drain inlet
protection devices include
sand/gravel bag barriers, filter

Drainage swales channel runoff around a construction site. Planting temporary vege-
tation on freshly graded areas, and trenching and staking fiber rolls and/or silt fences
downslope are common techniques for preventing erosion and controlling sediment.
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Best Management Practices
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Make sure equipment repair area is bermed or well away from
creeks and storm drains.

General Site Maintenance

Prevent spills and leaks

Poorly maintained vehicles and heavy equipment
leaking fuel, oil, antifreeze, or other fluids on the con-
struction site are common sources of stormwater pol-
lution and soil contamination. Construction material
spills can also cause serious problems. Careful site
planning, preventive maintenance, and good materials
handling practices can eliminate most spills and leaks.

[J Maintain all vehicles and heavy equipment. Inspect
frequently for and repair leaks.

[ Designate specific areas of the construction site,
well away from creeks or storm drain inlets, for
vehicle and equipment parking and routine
maintenance.

[0 Perform major maintenance, repair jobs and vehi-
cle and equipment washing off-site when feasible,
or in designated and controlled areas on-site.

[J If you must drain and replace motor oil, radiator
coolant, or other fluids on-site, use drip pans or
drop cloths to catch drips and spills. Collect all
spent fluids, store in labeled separate containers,
and recycle whenever possible. Note that in order
to be recyclable, such liquids must not be mixed
with other fluids. Non-recycled fluids generally
must be disposed of as hazardous wastes.

Clean up spills immediately after they
happen

When vehicle fluids or materials such as paints or
solvents are spilled, cleanup should be immediate,
automatic, and routine.

0 Sweep up spilled dry materials (e.g., cement,
mortar, or fertilizer) immediately. Never attempt to
“wash them away” with water, or bury them. Use
only minimal water for dust control.

[0 Clean up liquid spills on
paved or impermeable
surfaces using “dry” 1
cleanup methods (e.g.,
absorbent materials like ——
cat litter, sand or rags). '

1
I
[1 Clean up spills on dirt =
areas by digging up and <
properly disposing of the

contaminated soil. Clean up spills on dirt areas
by removing contaminated
[0 Report significant spills soil.

to the appropriate spill

response agencies immediately (See reference

list on the back cover of this booklet for more

information).

Note: Used cleanup rags that have absorbed hazardous
materials must either be sent to a certified industrial
laundry or dry cleaner, or disposed of through a licensed
hazardous waste disposal company.
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Best Management Practices

Store materials under cover

Wet and dry building materials with in .
the potential to pollute runoff should | i T
be stored under cover and/or ,

surrounded by berms when rain is s -

forecast or during wet weather.

[ Store stockpiled materials and
wastes under a temporary roof or
secured plastic sheeting or tarp.

[J Berm around storage areas to
prevent contact with runoff. g

[J Plaster or other powders can create
large quantities of suspended solids
in runoff, which may be toxic to
aquatic life and cause serious

—. . r*'\-..-.

LN

environmental harm even if the
materials are inert. Store all such
potentially polluting dry materials
—especially open bags— under a
temporary roof or inside a
building, or cover securely with an impermeable
tarp. By properly storing dry materials, you may
also help protect air quality, as well as water quality.

keep out rain.

[ Store containers of paints, chemicals, solvents, and
other hazardous materials in accordance with
secondary containment regulations and under
cover during rainy periods.

Cover and maintain dumpsters

Open and/or leaking dumpsters can be a source of
stormwater pollution.

(] Cover open dumpsters with plastic sheeting or a
tarp. Secure the sheeting or tarp around the
outside of the dumpster. If your dumpster has a
cover, close it.

[0 If adumpster is leaking, contain and collect leaking
material. Return the dumpster to the leasing
company for repair/exchange.

(] Do not clean dumpsters on-site. Return to leasing
company for periodic cleaning, if necessary.
Collect and properly dispose of paint

removal wastes

Paint removal wastes include chemical paint stripping

Store building materials under cover. Make sure dumpsters are properly covered to

residues, paint chips and dust, sand blasting material
and wash water. These wastes contain chemicals that
are harmful to the wildlife in our creeks and the water
bodies they flow to. Keep all paint wastes away from
the gutter, street, and storm drains.

[0 Non-hazardous paint chips and dust from dry
stripping and sand blasting may be swept up or
collected in plastic drop cloths and disposed of as
trash. Chemical paint stripping residue and chips
and dust from marine paints or paints containing
lead or tributyl tin must be disposed of as a
hazardous waste.

[J When stripping or cleaning building exteriors with
high-pressure water, cover or berm storm drain
inlets. If possible (and allowed by your local waste-
water treatment plant), collect (mop or vacuum)
building cleaning water and discharge to the sani-
tary sewer. Alternatively, discharge non-contami-
nated wash water onto a dirt area and spade into
the soil. Be sure to shovel or sweep up any debris
that remains in the gutter and dispose of as garbage.

Clean up paints, solvents, adhesives, and
cleaning solutions properly

Although many paint materials can and should be recy-
cled, liquid residues from paints, thinners, solvents,
glues, and cleaning fluids are hazardous wastes. When
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Best Management Practices

they are thoroughly dry, empty paint cans, used brushes,
rags, absorbent materials, and drop cloths are no
longer hazardous and may be disposed of as garbage.

[0 Never clean brushes or rinse paint containers into
a street, gutter, storm drain, or creek.

[0 For water-based paints, paint out brushes to the
extent possible and rinse to a drain leading to the
sanitary sewer (i.e., indoor plumbing).

[0 For oil-based paints, paint out brushes to the extent
possible, and filter and reuse thinners and solvents.
Dispose of unusable thinners and residue as
hazardous waste.

[0 Recycle, return to supplier or donate unwanted
water-based (latex) paint. You may be able to recy-
cle clean empty dry paint cans as metal (check with
the local planning or building department for more
information).

(] Dried latex paint may be disposed of in the garbage.

[0 Unwanted paint (that is not recycled), thinners, and
sludges must be disposed of as hazardous waste.

[0 More and more paint companies are recycling
excess latex paint (check with the local planning or
building department for more information).

Keep fresh concrete and cement mortars out
of gutters, storm drains, and creeks

Concrete and cement-related mortars that wash into
gutters and storm drains are toxic to fish and the
aquatic environment.

[0 Locate mortar/stucco mixers inside bermed areas
to avoid discharge to street or storm drains.

[J Avoid mixing excess amounts of fresh concrete or
cement mortar.

[J Store dry and wet materials under cover, protected
from rainfall and runoff.

[J Wash out concrete transit mixers only in designated
wash-out areas where the water will flow into
settling ponds or onto dirt or stockpiles of aggre-
gate base or sand. Pump water from settling ponds
to the sanitary sewer, where allowed. Whenever
possible, recycle washout by pumping back into

mixers for reuse. Never dispose of washout into the
street, storm drains, drainage ditches, or creeks.

[J Whenever possible, return contents of mixer barrel
to the yard for recycling. Dispose of small amounts
of excess concrete, grout, and mortar in the trash.

Service and maintain portable toilets

Leaking portable toilets are a potential health and
environmental hazard.

[ Inspect portable toilets for leaks.

[0 Be sure the leasing company adequately maintains,
promptly repairs, and replaces units as needed.

[0 The leasing company must have a permit to
dispose of waste to the sanitary sewer.

[J Do not place on or near storm drain inlets.

Dispose of cleared vegetation properly

Cleared vegetation, tree trimmings, and other plant
material can cause environmental damage if it gets
into creeks. Such “organic” material requires large
guantities of oxygen to decompose, which reduces the
oxygen available for fish and other aquatic life.

[0 Do not dispose of plant material in a creek or
drainage facility or leave it in a roadway where it
can clog storm drain inlets.

[J Avoid disposal of plant material in trash dumpsters
or mixing it with other wastes. Compost plant
material or take it to a landfill or other facility that
composts yard waste (check with the local planning
or building department for more information).
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Recycle yard waste and tree prunings at a landfill that chips and
composts plant material.
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Demolition Waste Management

Make sure all demolition waste is properly
disposed of

Demolition debris that is left in the street or pushed
over a bank into a creek bed or drainage facility causes
serious problems for flood control, storm drain
maintenance, and the health of our environment.
Different types of materials have different disposal
requirements or recycling options.

[J Materials that can be recycled from demolition
projects include: metal framing, wood, concrete,
asphalt, and plate glass.

[0 Materials that can be salvaged for reuse from old
structures include: doors, banisters, floorboards,
windows, 2x4s, and other old, dense lumber.

[J Unusable, unrecycleable debris should be confined
to dumpsters, covered at night and during wet
weather, and taken to a landfill for disposal.

[J Hazardous debris such as asbestos must be
handled in accordance with specific laws and
regulations and disposed of as a hazardous waste.
For more information of asbestos handling and
disposal regulations, contact the Bay Area Air
Quality Management District.

[0 Arrange for an adequate debris disposal schedule
to ensure that dumpsters do not overflow.

[0 Most local planning or building departments have
lists of recycling and disposal services for
construction and demolition debris.

Roadwork and Pavement
Construction

Plan roadwork and pavement construction
to avoid stormwater pollution

Road paving, surfacing, and asphalt removal happen
right in the street, with numerous opportunities for
stormwater pollution from the asphalt mix, saw-cut
slurry, or excavated material. Properly proportioned
asphalt mix and well-compacted pavement avoid a host
of water pollution problems.

[J Apply concrete, asphalt, and seal coat during dry
weather to prevent contaminants from contacting
stormwater runoff.

[J Cover storm drain inlets and manholes when pav-
ing or applying seal coat, slurry seal, fog seal, etc.

[J Always park paving machines over drip pans or
absorbent materials, since they tend to drip
continuously.

[J When making saw-cuts in pavement, use as little
water as possible. Cover each catch basin com-
pletely with filter fabric during the sawing opera-
tion and contain the slurry by placing sand/gravel
bags around the catch basin. After the liquid drains
or evaporates, shovel or vacuum the slurry residue
from the pavement or gutter and remove from site.

[0 Wash down exposed aggregate concrete only when
the wash water can: (1) flow onto a dirt area; (2)
drain onto a bermed surface from which it can be
pumped and disposed of properly; or (3) be vacu-
umed from a catchment created by blocking a
storm drain inlet. If necessary, divert runoff with
temporary berms. Make sure runoff does not reach
gutters or storm drains.

[0 Allow aggregate rinse to settle, and pump the water
to the sanitary sewer if allowed by your local
wastewater authority.

[0 Never wash sweepings from exposed aggregate con-
crete into a street or storm drain. Collect and return
to aggregate base stockpile, or dispose with trash.

0 Recycle broken concrete and asphalt (check with
the local planning or building department for more
information).
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Contaminated Ponded Stormwater, Groundwater,

and Soil Guidance

Look for ponded stormwater, groundwater,
and/or soil contamination

Ponded stormwater, groundwater and soil may become
contaminated if exposed to hazardous materials. If any
of the following conditions apply, contaminated ponded
stormwater, groundwater, and/or soil may be present

and pose a potential health and environmental hazard:

[0 The project site is in an area of previous
commercial/industrial activity;

[0 There is a history of illegal dumping on the site or
adjacent properties;

[0 The construction site is subject to a Superfund,
state, or local cleanup order;

[0 Ponded stormwater, groundwater and/or water
generated by dewatering exhibits an oily-sheen
and/or smells of petroleum;

[0 Soil appears discolored, smells of petroleum
and/or exhibits other unusual properties;

[J Abandoned underground storage tanks, drums,
or other buried debris are encountered during
construction activities; or

[J Spills have occurred on the site or adjacent
properties involving pesticides and herbicides;
fertilizers; detergents; plaster and other products;
petroleum products such as fuel, oil, and grease;
or other hazardous chemicals such as acids, lime,
glues, paints, solvents, and curing compounds.

Take appropriate action

Ponded stormwater, groundwater, or water generated
by dewatering that is contaminated cannot be dis-
charged to a street, gutter, or storm drain. If contami-
nation is suspected, the water should be contained and
held for testing. Call the appropriate local agency
and/or the Regional Water Quality Control Board for
further guidance (See reference list on the back cover
of this booklet for more information).

Remember: The property owner and the contractor share ultimate
responsibility for the activities that occur on a construction site.
You may be held responsible for any environmental damage caused
by your subcontractors or employees.
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Pollution Control Agencies and Sources of Information

Storm water quality
management programs

Alameda Countywide Clean

Water Program

951 Turner Court, Hayward, CA 94545
(510) 670-5543
www.cleanwaterprogram.com

Contra Costa Clean Water Program
255 Glacier Drive, Martinez, CA
94553-4897 (925) 313-2392

(800) NO DUMPING
www.cccleanwater.org

Fairfield-Suisun Urban Runoff
Management Program

1010 Chadbourne Road

Fairfield, CA 94534 (707) 429-8930

Marin County Stormwater Pollution
Prevention Program

3501 Civic Center Drive, Room 304,
San Rafael, CA 94903 (415) 499-6528
www.mcstoppp.org

San Francisco Stormwater
Management Program

3801 3rd Street, Suite 600

San Francisco, CA 94124 (415) 695-7310
http://stormwater.sfwater.org

San Mateo Countywide Stormwater
Pollution Prevention Program

555 County Center, Fifth Floor
Redwood City, CA 94063

(650) 363-4305
www.flowstobay.org

Santa Clara Valley Urban Runoff
Pollution Prevention Program

699 Town & Country Village
Sunnyvale, CA 94086 (800) 794-2482
WWW.SCVUrppp.org

Sonoma County Water Agency
2150 West College Avenue
Santa Rosa, CA 95401

(707) 526-5370

WWW.SCwa.org

Vallejo Sanitation and Flood
Control District

450 Ryder Street, Vallejo, CA 94590
(707) 644-8949

www.vsfcd.com

Bay Area Stormwater Management
Agencies Association (BASMAA)
1515 Clay Street, Suite 1400,
Oakland, CA 94612 (510) 622-2326
(888)BayWise www.basmaa.org

Agencies to call
in the event of a spill

You are required by law to report all
significant releases or suspected
significant releases of hazardous
materials, including oil.

To report a spill, call the following
agencies:

1. Dial 911 or your local emergency
response number.

2. Call the Governor's Office of
Emergency Services Warning Center,
(800) 852-7550 (24 hours).

For spills of “Federal Reportable
Quantities” of oil, chemicals, or other
hazardous materials to land, air, or
water, notify the National Response
Center (800-424-8802). If you are not
sure whether the spill is of a
“reportable quantity,” call the federal
Environmental Protection Agency
(800) 424-9340 for clarification.

For further information, see California
Hazardous Material Spill/ Release
Notification Guidance

(State Office of Emergency Services,
Hazardous Materials Division).

Agencies to call if you find
or suspect contaminated
soil or groundwater

Regional Water Quality
Control Board:

San Francisco Bay Region
(510) 622-2300

Central Valley Region
(916) 255-3000

California Environmental Protection
Agency (Cal EPA), Department of
Toxic Substances Control (DTSC)
(510) 540-3732
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Blossom Hill Park Backstop Replacement

Documents and available
resources

From State Water Resources
Control Board (SWRCB)
(916) 341-5537

www.swrch.ca.gov

General Construction Activity Storm
Water Permit

From Friends of the

San Francisco Estuary
(510) 622-2465
www.abag.ca.gov/bayarea/sfep

Field Manual

Guidelines for Construction Projects
Hold On to Your Dirt — Video

Keep it Clean — Video

From Association of Bay Area
Governments (ABAG)

(510) 464-7900

www.abag.ca.gov

Manual of Standards for Erosion and
Sediment Control Measures

From Cal EPA, DTSC
(916) 322-3670
www.dtsc.ca.gov

Waste Minimization for the Building
Construction Industry - Fact Sheet

From California Stormwater
Quality Association (CASQA)
www.cabmphandooks.com

Stormwater Best Management Practice
Handbook — Construction

THANKS

BASMAA adapted this booklet from
one originally developed and
generously shared by the Santa Clara
Valley Nonpoint Source Pollution
Control Program.
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