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NOTICE TO CONTRACTORS 

Sealed proposals will be received at the office of the Town Clerk of the Town of Los Gatos, 110 E. Main 
Street, Los Gatos, CA 95030, until 

2:00 PM FRIDAY November 4, 2016  

for the following project: 

Project #16-817-0707 PAGEANT WAY PARKING LOT RECONSTRUCTION 

at which time they will be publicly opened and read aloud. Sealed proposals must be clearly marked on 
the outside with the Project name or number, date, and time of bid. 

This following information is presented to indicate the size of the project and no warrant is made or 
intended as to final quantities: 

The project includes the construction of an asphalt concrete parking lot, concrete walkway, concrete 
sidewalk, concrete driveway, concrete curb and gutter, grated line drains, catch basins, removal and 
re-installation of existing concrete wheelstops, signing, and striping in the parking lot located on 
Pageant Wy.   

All contractors and subcontractors have been required since April 1, 2015 to be registered with the 
Department of Industrial Relations (DIR). No contractor or subcontractor may be listed on a bid proposal 
or may work on a public works project unless registered with DIR.  

All contractors and subcontractors must furnish electronic certified payroll records directly to the Labor 
Commissioner (aka Division of Labor Standards Enforcement). For additional information, visit the DIR 
website at: http://www.dir.ca.gov/Public-Works/PublicWorks.html.  

Each bid must be accompanied by a cashier's check, certified check, or Bidder's Bond executed by a 
corporate surety authorized to engage in such business in the State of California, payable to the Town of 
Los Gatos, in an amount not less than ten percent (10%) of the amount of the Base Bid. The successful 
bidder will be required to furnish a Performance Bond in an amount equal to one-hundred percent (100%) 
of the contract price, and a Labor and Material Bond in an amount equal to one-hundred percent (100%) 
of the contract price. Said bonds shall also be executed by a corporate surety authorized to engage in such 
business in the State of California and be made payable to the Town of Los Gatos. 

If the successful bidder fails, neglects, or refuses for TEN (10) calendar days after the award of the 
contract to enter into the contract to perform the work, the cashier's check, certified check, or Bidder's 
Bond accompanying the bid and the amount therein named, shall be declared forfeited to the Town and 
shall be collected by it and paid into its general fund.  No bidder may withdraw his/her bid for a period of 
SIXTY (60) calendar days after the date set for the opening thereof, and the same shall be subject to 
acceptance by the Town during this period. 

The Town reserves the right to reject any or all bids, waive any irregularities in any bids and its 
determination as to which bid is the lowest responsible bid and is for the best interest of the Town shall be 
final. The Town shall have SIXTY (60) calendar days from and after the opening of the bids within which 
to make its determination.   
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BID FORM 
 

TO:  The Town of Los Gatos, County of Santa Clara,  
  State of California, herein called Owner 
 
FROM: _____________________________, herein called Contractor 
 
A. UNIT PRICE SCHEDULE  
 
Pursuant to and in compliance with your Notice to Contractors and the Contract Documents relating to the 
PROJECT #16-817-0707 Pageant Way Parking Lot Reconstruction, including Addenda No. 
_______, _______, _______, the undersigned bidder, having become thoroughly familiar with the terms 
and conditions of the Contract Documents and with the local conditions affecting the performance and the 
costs of the Work at the place where the Work is to be done, and having inspected the site in all 
particulars, hereby proposes and agrees to fully perform the work within the time stated and in strict 
accordance with the Contract Documents (including the furnishing of any and all labor and materials) and 
do all the work required to construct and to complete said work in accordance with the Contract 
Documents, and that Contractor will take in full payment therefore the amounts shown on the following 
unit price schedule:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ITEM
NO.

SPEC.
SECTION

ITEM DESCRIPTION UNIT
EST.
QTY.

 UNIT
PRICE 

EXTENSION

1. 10-2 Mobilization L.S. 1

2. 10-2 Remove Existing Asphalt Concrete 
Paving

S.F. 8,400

3. 10-3 Remove Existing Concrete Walkway, 
Sidewalk, Driveway

S.F. 870

4. 10-4 Remove Existing Concrete Curb & 
Gutter

L.F. 35

5. 10-5 Remove & Reinstall Existing Wheel 
Stops

L.S. 1

6. 10-6 Temporary Fence L.S. 1

7. 10-7 Class 2 Aggregate Base C.Y. 240

8. 10-8 Asphalt Concrete (type A, 3/4-in. max. 
med.)

Ton 150

9. 10-9 PVC Storm Drain Pipes L.F. 9

10. 10-10 Grated Line Drain with Catch Basin L.F. 152

11. 10-11 Concrete Walkway & Sidewalk S.F. 920

12. 10-12 Concrete Driveway S.F. 125

13. 10-13 Concrete Curb & Gutter L.F. 10

14. 10-14 Striping & Pavement Marking L.S. 1

TOTAL BASE BID (ITEMS #1-14): $

GRAND TOTAL BID): $

A class A California Contractor's License is required.

SCHEDULE OF QUANTITIES

Project #16-817-0707 Pageant Way Parking Lot Reconstruction 

Project #16-817-0707
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  BID FORM 
 
The quantities shown on this bid form are approximate only, being given as a basis for the comparison of 
bids, and the Owner does not, expressly or by implication agree that the actual amount of work will 
correspond therewith, but reserves the right to increase or decrease the amount or class or portion of the 
work as may be deemed necessary or advisable by the Director of Parks & Public Works. This bid will be 
rejected if bidder fails to provide a bid for each item. The Owner reserves the right to make a comparison 
of bids based on any combination of the above alternate bid items. 
 
C. RESERVATION 
 
It is understood that the Owner reserves the right to reject this bid, but that this bid shall not be withdrawn 
for a period of 60 days from the date prescribed for its opening. 
 
D. SUBCONTRACTORS 
 
Attached hereto and incorporated herein is the complete and entire list of subcontractors to be employed 
by the undersigned in the performance of the work. 
 
E. NOTICE  
 
If written notice of the acceptance of this bid is mailed or delivered personally to the undersigned within 
60 days after the date set for the opening of this bid, or at any time thereafter before it is withdrawn, the 
undersigned  bidder shall execute and deliver the Contract Documents to Owner in accordance with this 
bid as accepted, and will also furnish and deliver to Owner the Performance Bond, Labor and Material 
Bond as specified, and proof of insurance coverage as required in Part I, under “Construction 
Agreement,” of these Specifications, all within 10 calendar days after personal delivery or after deposit in 
the mails, of the notification of acceptance of this bid. The above mentioned bonds shall be satisfactory 
to, and on the forms approved by Owner. 
 
Notice of acceptance or request for additional information may be addressed to the undersigned at the 
address set forth below. 
 
F. DISCLOSURE  
 
The undersigned declares that this bid is not made in the interest of or on behalf of any undisclosed 
person, partnership, company, association, organization or corporation; that the bid is genuine and not 
collusive or sham; that the undersigned has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid and has not directly or indirectly colluded or agreed with any bidder or 
anyone else to put in a sham bid or to refrain from bidding; that the undersigned has not directly or 
indirectly sought by agreement, communication or conference with anyone to fix his/her bid price or the 
bid price of any other bidder, or to fix any overhead, profit or cost element of such bid price or of that of 
any other bidder, or to secure any advantage against the Town of Los Gatos or anyone interested in the 
proposed Contract; that the only persons or parties interested in this bid as principals are those named 
herein; that all statements contained in this bid are true; that the undersigned has not directly or indirectly, 
submitted his/her bid price or any breakdown thereof, or the contents thereof, or divulged  
information or data relative thereto, to any other persons, partnership, corporation, or association except 
to such person or persons as have a direct financial interest in bidder's general business; and that the 
undersigned has not accepted any bid from any subcontractor or materialperson through any bid 
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depository, the Bylaws, Rules or Regulations of which prohibit or prevent the undersigned from 
considering any bid from any subcontractor or materialperson, which is not processed through said bid 
depository, or which may prevent any subcontractor or materialperson from bidding to any general 
contractor who does not use the facilities of or accept bids from or through such bid depository; and that 
the undersigned has not paid, and will not pay, any fee to any corporation, partnership, company, 
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or 
sham bid. 
 
G. WORDS AND PHRASES  
 
Wherever in this bid an amount is stated in both words and figures, in case of discrepancy between words 
and figures, the words shall prevail; if all or any portion of the proposal is required to be given in unit 
prices and totals and a discrepancy exists between any such unit prices and totals so given, the unit prices 
shall prevail. 
 
H. CERTIFICATION 
 
The undersigned certifies that the Contract Documents have been thoroughly read and understood and 
that, except as may be specifically noted and contained in addenda, there are no discrepancies or 
misunderstandings as to the meaning, purpose or intent of any provision in the Contract Documents or as 
to the interpretation of the same. The undersigned hereby incorporates by reference, the same as though 
set out in full, all provisions of the Notice to Contractors and Information for Bidders published by Owner 
and pertaining to the work described in this bid. 
 
Accompanying this bid is                                  [insert words "cash", "cashier's check", "certified check", 
or "bidder's bond", as the case may be], in amount equal to at least 10% of total of the bid, naming the 
Owner as Obligee or Payee, as applicable. 
 
The names of all persons interested in the foregoing bid as principals are as follows: 
 
IMPORTANT NOTICE:  If bidder or other interested person is a corporation, give legal name of corporation, state where 
incorporated and names of the president and secretary thereof; if a partnership, give name of the firm, also names of all individual 
co-partners composing firm; if bidder or other  interested person is an individual, give first and last names in full. 
 
 
 
  
  
  
I. LICENSING 
 
The undersigned is licensed in accordance with State Law providing for the registration of Contractors, 
License No. ____________. [A class “A” General Contractor's License is required.] The License 
expiration date is ______________. No payment for work or material under this Contract will be made by 
Owner unless and until the Owner receives verification from the State Registrar of Contractors that the 
records of the Contractor's State License Board indicate the successful bidder was properly licensed at the 
time the Contract was awarded. 
 
Any bidder not so licensed shall be subject to all legal penalties imposed by law, including, but not 
limited to, an appropriate disciplinary action by the Contractor's State License Board. 
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In addition, failure of the bidder to obtain and maintain proper and adequate licensing for the Contract 
shall constitute a failure to execute or perform this Contract and shall result in the forfeiture of the 
security of the bidder.  The representations made herein are under penalty of perjury. 
 

NOTE:  If bidder is a corporation, the legal name of the corporation shall be set forth below, together with 
the signature of the officer or officers authorized to sign contracts on behalf of the corporation; if bidder is a 
co-partnership, the name of the firm shall be set forth below, together with the signatures of the partner or 
partners authorized to sign contracts in behalf of the co-partnership; and if bidder is an individual, his/her 
signature shall be placed below. 

 
I declare under penalty of perjury that I have the authority to execute this bid form and that the foregoing 
is true and correct. 
 
BUSINESS ADDRESS:   _______________________________________________________________   
 
DATE:  _____________________________________________________________________________   
 
BIDDER:   __________________________________________________________________________  
   (FIRM NAME)  
 
BY:  ___________________________________ TITLE:  ______________________________________   
 
ADDRESS / TELEPHONE:   ____________________________________________________________  
 
 ___________________________________________________________________________________   
 
CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS (DIR)  

REGISTRATION NUMBER:  ____________________  
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LIST OF SUBCONTRACTORS 
 
In compliance with the provisions of §§4100-4107 of the Public Contracts Code of the State of California, 
and any amendments thereof, the undersigned bidder has set forth below the name and the location of the 
place of business of each subcontractor who will perform work or labor or render service to the 
undersigned in or about the construction of the Work to be performed under the Contract Documents to 
which the attached bid is responsive, or of a person who will, off the job site, specially fabricate a portion 
of the Work or improvement according to detailed drawings contained in the Standard Specifications, 
Part II, and the portion of the Work which will be done by each such subcontractor or person that will be 
in an amount in excess of ½ of 1% of the prime Contractor's total bid, or $10,000, whichever is greater. 
Prime Contractor shall list the California Department of Industrial Relations (DIR) number for all 
subcontractors working on the project. 
 
DIVISION OF  SUBCONTRACTOR  COST OF  ADDRESS  DIR # 
WORK       WORK  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
 
                                                                    
       (Bidder’s Signature) 
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BIDDER'S BOND 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
That we,                                                          as Principal, and                                                          as 
Surety, are held and firmly bound unto the Town of Los Gatos, a municipal corporation of the State of 
California (hereinafter called "Town") in the penal sum of 10% of the total aggregate amount of the bid of 
the Principal above named, submitted by said Principal to the Town for the work described below, for the 
payment of which sum in lawful money of the United States, well and truly to be made, we bind 
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these 
presents. In no case shall the liability of the Surety hereunder exceed the sum of                                                                    
($                         ) dollars. 
 
The condition of this obligation is such that a bid to the Town for certain construction specifically 
described as follows, for which bids are to be opened on Friday, November 4, 2016, at 2:00 p.m., has 
been submitted by Principal to Town: 
 
 
BID TOTAL from BID SCHEDULE: ______________________________ 
 
 
The quantities shown on this bid form are approximate only, being given as a basis for the comparison of 
bids, and the Owner does not, expressly or by implication agree that the actual amount of work will 
correspond therewith, but reserves the right to increase or decrease the amount or class or portion of the 
work as may be deemed necessary or advisable by the Director of Parks & Public Works. 
 
NOW THEREFORE, if the Principal is awarded the Contract and within the time and manner required 
under the Specifications, after the prescribed forms are presented to the Principal for signature, enters into 
a written contract, in the prescribed form, in accordance with the bid, and files 2 bonds with the Town, to 
guarantee faithful performance of the Contract and to guarantee payment for labor and materials as 
provided by law as well as files insurance certificates and equal employment opportunity documentation 
required under the bid, then this obligation shall be null and void; otherwise, it shall remain in full force. 
 
In the event suit is brought upon said bond by Town, and judgment is recovered, the Surety shall pay all 
costs incurred by Town in such suit, including a reasonable attorney's fee to be fixed by the Court. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this               day of  
                                                    , 20      . 
 
 
PRINCIPAL: 
 
       
(Seal) 
 
                                                                      
(Seal) 
 
                                                                       
(Seal) (Principal) 
 
                                                                       
(Address) 
 
                                                                      
(City, State, Zip) 
 
 
                                                                      
(Phone Number) 
 
 

SURETY: 
 
                                
(Seal) 
 
                                
(Seal) 
 
                                
(Seal) (Principal) 
 
                                
(Address) 
 
                                 
(City, State, Zip) 
 
 
                                
(Phone Number) 

 
 
NOTE: Attach Notary Acknowledgment for signatures of those executing for Principal and Surety. 

 



  
 

TOWN OF LOS GATOS 
DEPARTMENT OF PARKS AND PUBLIC WORKS 

 
 
 
 

SPECIAL PROVISIONS 
 

PROJECT No.  16-817-0707 
 
 
 

PAGEANT WAY  
PARKING LOT RECONSTRUCTION 

 
 
 
 
 

9 September 2016 
 
 
 
 
 
 
 
 
 

   
Andre Jadkowski                                      Jim Harbin 
A-N West Inc.                                            Program Manager 
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 TOWN OF LOS GATOS 
 DEPARTMENT OF PARKS AND PUBLIC WORKS 
 
 SPECIAL PROVISIONS 
 
 PROJECT NO. 16-817-0707 
 

PAGEANT WAY PARKING LOT RECONSTRUCTIONS 
 
 SECTION 1.  SPECIFICATIONS AND PLANS 
 
1-1.01. GOVERNING DOCUMENTS 
 
All work shall be governed by and done in accordance with the following: 
 
 A. Contract Documents, consisting of the Notice Inviting Bids, Bidder’s Proposal, Affidavits, 

Bid Bond, Designation of Subcontractors, Experience and Financial Qualifications, 
Faithful Performance Bond, Labor and Materials Bond, Defective Material and 
Workmanship Bond, Construction Contract, Insurance Certificates and Endorsements, 
Guarantee,  Plans entitled Pageant Way Parking Lot Reconstruction Project No.16-817-
0707, consisting of 8 sheets prepared by A-N West Inc. and dated 9-9-16, these Special 
Provisions, Technical Specifications, and Addenda, if any. 

 
 B. State of California Business and Transportation Agency, Department of Transportation, 

Standard Specifications, 2010 Edition -- hereinafter called the State Specifications. 
 
       C.      State of California Business and Transportation Agency, Department of Transportation,     
              Standard Plans, 2010 Edition -- hereinafter called State Plans.    

 
       D.     “Greenbook” Standard Specifications for Public Works Construction, 2015 Edition. 
 
Any and all work and requirements called for in any one or more of the above listed documents shall 
be deemed to be called for in all. 
 
The Special Provisions, the Plans, Bid Forms, and Contract shall govern over conflicting provisions 
and requirements of the State Specifications and State Plans. 
 
In the event of any conflict, doubt, or questions arising with respect to the true meaning of the above 
listed documents, reference shall be made to the Town Engineer/Director of Parks and Public 
Works, and his decision shall be final. 
 
1-1.02 DEFINITIONS AND TERMS USED IN THE GOVERNING DOCUMENTS 
 
As used herein, unless the context otherwise requires, the following terms have the following 
meaning: 
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    1. Agency.  The Town of Los Gatos, State of California. 
 
    2. Agency Engineer or Engineer.  The Town Engineer /  Director of Parks and Public Works 

of the Town of Los Gatos, State of California, acting either directly or through their 
authorized agents. 

 
    3. Department of Transportation.  The Town Council of the Town of Los Gatos, State of 

California. 
 
    4. Director of Transportation.  The Town Council of the Town of Los Gatos, State of 

California. 
 
    5. Equal.  An item shall be considered equal to the product identified in the specifications if 

(1) it is at least equal in quality, durability, appearance, strength, and design; (2) it will 
perform at least equally the function imposed by the general design, and (3) it conforms 
substantially, even with deviations, to the detailed requirements for the product in these 
specifications. 

 
    6. Laboratory.  The established laboratory of the Materials and Research Department of the 

Department of Transportation of the State of California or laboratories authorized by the 
Town Engineer / Director of Parks and Public Works to test materials and work involved 
in the contract. 

 
    7. State Plans.  2010 edition of the Standard Plans of the State of California, Department of 

Transportation. 
 
   8 . State Specifications.  2010 edition of the Standard Specifications of the State of California, 

Department of Transportation.  Any reference therein to the State of California or a State 
agency, office or officer shall be interpreted to refer to the Town or its corresponding 
agency, office or officer acting under this contract. 

    
1-1.03 BEGINNING OF WORK 
 
The Contractor shall commence work within 5 working days following the Town Engineer / 
Director of Parks and Public Works’ Notice to Proceed.  The date of Notice to Proceed shall be 
considered the first day of work for the purpose of counting working days. 
 
Special attention shall be made to Section 3-1.18 Contract Execution of the State Specifications 
regarding failure to execute the Contract and to file acceptable bonds and insurance certificates 
within 10 business days of receipt of the Contract. 
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1-1.04 TIME OF COMPLETION 
 
The time allowed for completion of the work shall be 30 working days. 
 
1-1.05 LIQUIDATED DAMAGES 
 
If the work required under this contract is not completed within the time specified for completion, 
Liquidated Damages in the amount of $500.00 per working day shall be assessed as set forth in 
Section 8-1.10 of the State Specifications. 
 
1-1.06 CONTRACTOR'S INSURANCE 
 
The Contractor's attention is directed to Section 21 of the Construction Contract for Contractor's 
Insurance requirements. 
 
1-1.07 PAYMENT FOR EXTRA WORK 
 
When payment is made on a force account basis the amount shall be determined in accordance with 
Sections 9-1.04 through 9-1.05 of the State Specifications, except that actual payroll taxes and 
required contributions will be used in lieu of the labor surcharge specified in Section 9-1.04B. 
 
1-1.08 PRECONSTRUCTION CONFERENCES 
 
After the Contractor's schedule of work is submitted, and prior to the start of work, a preconstruction 
conference will be held with the Town Engineer / Director of Parks and Public Works to work out an 
integrated order of work and to provide for  public safety during construction. 
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1-1.09 AUTHORITY OF THE TOWN ENGINEER / DIRECTOR OF PARKS AND PUBLIC 
WORKS 
 
The Town Engineer / Director of Parks and Public Works shall decide all questions which may arise 
as to the quality and acceptability of the final work product and shall decide all questions which may 
arise as to the interpretations of the plans and specifications, and all questions as to the acceptable 
fulfillment of the contract on the part of the Contractor and as to compensation.  His decision shall 
be final. 
 
1-1.10 MATERIALS AND WORKMANSHIP 
 
All materials and workmanship shall be in accordance with these Contract Documents,  the State 
Plans, and the State Specifications as defined in Section 1-1.02 "Definitions and Terms Used in the 
Governing Documents" of these Special Provisions. 
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 SECTION 5.  GENERAL 
 
5-1.01 SOUND CONTROL REQUIREMENTS 
 
Sound control shall conform to the provisions in Section 7 of the State Specifications and these 
special provisions. 
 
The noise level from the Contractor's operations, between the hours of 8:00 a.m. and 5:00 p.m., shall 
not exceed 86 dbA at a distance of 50 feet.  This requirement in no way relieves the Contractor from 
responsibility for complying with local ordinances regulating noise level. 
 
Said noise level requirements shall apply to all equipment on the job or related to the job, including 
but not limited to trucks, transit mixers or transient equipment that may or may not be owned by the 
Contractor.  The use of loud sound signals shall be avoided in favor of light warnings except those 
required by safety laws for the protection of personnel. 
 
Full compensation for conforming to the requirements of this section shall be considered as included 
in the prices paid for the various contract times of work involved and no additional compensation 
will be allowed therefor. 
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 SECTION 9.  DESCRIPTION OF WORK 
 
 
9-1.01     LOCATION OF WORK 
 
The location of the work is in the Town of Los Gatos at Pageant Wy. between East Main St. and 
Villa Ave. 
 
9-1.02         SCOPE OF WORK 
 
The work consists, in general, of furnishing all plant, labor, material, tools and equipment necessary 
for the construction of an asphalt concrete parking lot, concrete walkway, concrete sidewalk, 
concrete driveway, concrete curb and gutter, grated line drains, catch basins, removal and re-
installation of existing concrete wheelstops, signing and striping, and such other items or details not 
mentioned above, that are required by the Contract Documents to be performed, placed, constructed 
or installed. 
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 SECTION 10.  CONSTRUCTION DETAILS 
 
 SECTION  10-1.  GENERAL 
 
10-1.01 ORDER OF WORK AND PROGRESS SCHEDULE 
 
Attention is directed to Sections 5 and 8 of the State Specifications, and the following special 
provisions. 
 
Prior to the commencement of work the Contractor shall prepare and submit six (6) copies of a 
progress schedule stating the order and tentative dates in which the work will be performed. This 
schedule shall be updated on a day-to-day basis and the Contractor shall organize his work to 
minimize the disruption of normal traffic flow and parking.  The progress schedule shall be in a form 
acceptable to the Town Engineer / Director of Parks and Public Works and shall indicate dates 
planned to commence and end various operations. 
 
 No work may begin under the contract until the progress schedule and procedures have been 

approved by the Town Engineer / Director of Parks and Public Works.  Time required for review 
and approval of these items shall not constitute a basis for time extension. 

 
Prior to commencing construction, the Contractor shall also submit six (6) copies of a list of 
materials to be used on the project and six (6) copies of the shop drawings of the grated line drain 
and catch basins. 
 
Full compensation for complying with the above provisions shall be considered as having been 
included in the prices paid for the various contract items of work and no separate payment will be 
made therefor. 
 
10-1.02 PROJECT RECORD DOCUMENTS 
 
The Contractor shall mark up clearly and legibly one set of prints to show the As-Built conditions.  
They shall include all the information shown on the contract set of clean drawings and a record of all 
deviations, modifications, or changes from those drawings, however minor, which were incorporated 
in the work, all additional work not appearing on the contract drawings, and all changes which are 
made after the final inspection of the contract work.  These As-Built marked prints shall be kept 
current and available on the job site at all times.  All changes from the plans which are made in the 
work or additional information which might be uncovered in the course of construction shall be 
accurately and neatly recorded as they occur by means of details and notes.  No construction work 
shall be concealed until it has been inspected, approved and recorded.  The As-Built marked prints 
will be jointly inspected for accuracy and completeness by the Director of Parks and Public Work’s 
representative  and a responsible representative of the construction contractor prior to submission of 
the monthly pay estimate.  Failure to keep the As-Built marked prints on a current basis shall be 
sufficient justification to suspend progress payments.  The As-Built marked prints shall show the 
following information, if applicable, but not be limited thereto: 
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  1. The location of any utility lines or other installations of any kind or description 
known to exist within the construction area.  The location includes dimensions to 
permanent features. 

  2. The location and identification of all surface installations within 10 feet of the 
construction area. 

  3. The location and dimensions of any changes within buildings or structures. 
  4. Correct grade or alignment of roads, structures, or utilities if any changes were made 

from the contract plans. 
               5.      Correct elevations if changes were made in site grading. 
  6. Change in details of design or additional information obtained from working 

drawings specified to be prepared or furnished by the Contractor including but not 
limited to fabrication, erection, installation plans and placing details, pipe sizes, 
insulation material, dimensions of equipment foundations, etc. 

               7.      The topography and grades of all drainage installed or affected as part of the project 
construction. 

  8. All changes or modifications which result from the final inspection. 
 
The As-Built marked prints shall be delivered to the Director of Parks and Public Works at the time 
of final inspection for his review and approval.  The Director of Parks and Public Works will return 
them to the Contractor to correct any deficiencies. All approval and acceptance of As-Built drawings 
shall be accomplished before final payment is made to the Contractor. 
 
Full compensation for complying with the above provisions shall be considered as having been 
included in the prices paid for the various contract items of work and no separate payment will be 
made therefor. 
 
10-1.03 GENERAL 
 
 A. ACCESS 
 
  Access to work areas is shown on plans. 
 
 B. NOTWITHSTANDING ANY CONDITIONS STATED ELSEWHERE IN THE 

CONTRACT DOCUMENTS REGARDING TIME LIMITS, THE CONTRACTOR 
WILL NOT BE ALLOWED TIME EXTENSIONS DUE TO DELAYS IN EQUIPMENT 
DELIVERY UNLESS AND UNTIL HE CAN SHOW EVIDENCE THAT SAID 
EQUIPMENT IS THE CONTROLLING ITEM OF WORK. 

 
 C. HOURS OF WORK 
 
      Hours of construction shall be limited to 8:00 a.m. to 5:00 p.m. on weekdays (Monday 

through Friday). Deviations from this restriction shall be approved in writing by the Town 
Engineer. Dewatering pumps running outside these hours shall be muffled as required by 
State law. 
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 D. GENERAL OPERATIONS 
 
      The Contractor shall take all reasonable precautions to restrict his operations to the least 

area of work possible and shall not disturb private property beyond the areas of work. 
 
      The Contractor shall take precautions to prevent damage. Any damage to existing facilities 

or property shall be repaired by the Contractor at his expense. 
 
      The Contractor shall not track mud generated by his operation through paved streets.  He 

shall clean the public streets of any such mud at the end of each working day. 
 
The Contractor shall allow reasonable pedestrian and vehicular access to residences, 
businesses and public buildings in the vicinity of construction  
   

 E. PERMITS 
 
               Contractor shall obtain an Encroachment Permit from the Town of Los Gatos (fee shall be 

waived). 
 
 F. GEOTECHNICAL INVESTIGATION 
 
      See attached. 
 
 G. STATE PLANS 
 
      Applicable State Plans attached to these special provisions or included in the plans shall be 

adhered to. 
 
 H. SHOP DRAWINGS AND SUBMITTALS 
 
      Submittals shall be made in respect of all items specified or as shown on the plans. 
 
  Number of Copies Required 
 
      Six (6) copies of each submittal and resubmittal are required. 
 
      Contractor's Review and Approval.  Every submittal of shop drawings, samples, materials 

lists, equipment data, schedules, calculations, test methods, instruction manuals, and other 
submittals upon which the proper execution of the work depends shall bear the Contractor's 
identification number and signed and dated review and approval stamp certifying that the 
Contractor 

 
      (a) has reviewed, checked and approved the submittal and has coordinated the contents 

with the requirements of the work and the contract documents including related 
work. 
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  (b) has determined and verified all quantities, dimensions, field measurements, field 

construction criteria, materials, equipment, catalog numbers, and similar data. 
 
  (c) states that the work covered by the submittal is recommended by the Contractor and 

the Contractor guarantees will apply thereto in full. 
 
 Engineer's Review and Approval.  Submittals will be reviewed with reasonable 

promptness, but only for conformance with the design concept and information given in 
the contract.  The approval of a separate item as such will not indicate approval of the 
assembly in which the item functions.  The approval of submittals shall not relieve the 
Contractor of responsibility for errors or omissions in the submittals or for the accuracy of 
dimensions and quantities, the adequacy of connections, and the proper and acceptable 
fitting, execution, and completion of the work. 

 
 Incomplete Submittals, including those not correctly transmitted, not correctly titled and 

identified, or not bearing the Contractor's review and approval stamp, will be returned to 
the Contractor without review. 

 
 Check of Returned Submittals.  The Contractor shall check submittals returned for 

correction and ascertain if the corrections result in extra cost to him above that included 
under the Contract Documents, and shall give written notice to the Engineer within five 
working days if, in his opinion, such extra cost results from corrections.  By failing to so 
notify the Agency or by starting any work covered by a submittal, the Contractor waives 
all claims for extra costs resulting from required corrections. 

 
 Corrections and Resubmittals.  The Contractor shall make all required corrections and shall 

resubmit the required number of corrected submittals until approved: 
 
      (a) If a submittal is returned to the Contractor marked "APPROVED" or "NO 

EXCEPTIONS TAKEN," formal revision and resubmission of that submittal will not be 
required. 

 
  (b) If a submittal is returned to the Contractor marked "NOTE MARKINGS AND 

CONFIRM," Contractor may authorize shipment of item in conformance with 
revisions noted.  The formal review will be considered complete only when marked 
as (a) above. 

 
  (c) If the submittal is returned to the Contractor marked "REVISE AND RESUBMIT," 

the Contractor shall revise that submittal and shall resubmit six (6) copies of the 
revised submittal to the Agency Engineer. 

 
  (d) If the submittal is returned to the Contractor marked "REJECTED," the Contractor 

shall revise that submittal and shall resubmit six (6) copies of the revised submittal to 
the Agency Engineer. 



 SPECIAL PROVISIONS - Page 11 
 

 

 
 The Contractor shall direct specific attention in writing to revisions other than the corrections 

called for on previous submittals, and shall identify each resubmittal with the Contractor's 
identification number of the original submittal followed by consecutive letters starting with 
"A" for first resubmittal, "B" for second resubmittal, etc. 

 
 The Contractor shall allow sufficient time in his construction schedules to ensure that 

submittal and resubmittal time for all shop drawings and the like are allowed for.  The 
Contractor shall have no claim against the Agency or the Agency Engineer for delay in 
completion of the review process.  The Agency Engineer shall be allowed fifteen (15) 
working days to review the submittals for individual items for which submittals are required, 
if sufficient details are shown, including all complementary equipment.  The fifteen days will 
commence on the day the Agency Engineer receives the shop drawings in his office and end 
the day they leave his office to be returned to the Contractor.  If the data submitted proves to 
be incomplete or several resubmittals are involved or there are other problems, the Agency 
Engineer may take as much time as needed to protect the Agency's interest and the 
Contractor shall not have any claim for extra money or additional time to complete the 
project. 

 
 Cost of Additional Resubmittals.  It is considered reasonable that the Contractor shall make a 

complete and acceptable submittal to the Agency Engineer by the first resubmittal.  The 
Agency reserves the right to withhold monies due the Contractor to cover additional costs of 
the Agency Engineer's review beyond the first resubmittal. 

 
I.  RELATIVE COMPACTION 
 
 Relative compaction is the measured field dry density divided by the maximum laboratory 

dry density of the fill material in accordance with ASTM Test Method D1557, "Laboratory 
Compaction Characteristics of Soil using Modified Effort." 

 
J.  STORAGE AREA 
 
 Storage/staging area is not available in the vicinity of the work. Contractor shall, at his own 

expense, make arrangements for his storage / staging area.  
 
K. UTILITY SERVICES 
 
 The Contractor shall, at his own expense, make his own arrangement for temporary utility 

services as soon as these are required. 
 
L.  LINES AND GRADES 
 
  Elevations shall be set with respect to a Bench Mark with the location and an elevation value 

as shown on the plans. The Contractor shall verify the location and elevation of the Bench 
Mark as shown on the Plans prior to commencing work.  The Contractor shall be responsible 
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for staking out the project from information shown on the plans. 
 
PAYMENT 
 
Full compensation for complying with the above provisions shall be considered as included in the 
prices paid for the various contract items of work and no separate payment will be made therefor. 
 
10-1.04 EXISTING FACILITIES 
 
Attention is directed to Section 15 of the State Specifications and these special provisions. 
 
It is not the intent of the plans to show the exact locations of existing underground utilities or 
structures and the Director of Parks and Public Works assumes no responsibility therefor.  Whenever 
any such utilities are indicated on the plans or as specified herein the Contractor shall be responsible 
for verifying their actual location and depth in the field, by potholing if necessary.  The Contractor 
shall be responsible for any damage to utilities shown on the plans or as specified herein as a result 
of his operations. 
 
The Contractor shall be responsible for locating said utilities prior to any construction and shall keep 
said utilities continuously functioning during the course of the work. If the Contractor for his own 
reasons needs to shut off or relocate any said utilities, the Contractor shall give notice to the Town 
Engineer.  
 
Equipment operating under PG&E electric and Pacific Bell communication lines shall observe 
minimum clearances from the lines, and all other requirements, as set forth in Article 86 of the 
Electrical Safety Orders of the State Division of Industrial Safety and Pacific Bell requirements. 
 
If applicable the Contractor shall keep the existing drainage system and sanitary sewer system fully 
functional at all times, If the Contractor for his own reasons desires to block off any portions of these 
systems , he shall construct a bypass system capable of handling the flow. This bypass system, if 
constructed, will be for the convenience of the Contractor and shall be constructed at his own 
expense. 
 
The Contractor shall exercise care not to damage existing property of any description including 
fencing, trees, shrubs, landscaping, and irrigation systems, whether inside or outside the work area, 
unless otherwise directed by the Agency Engineer.  Any damage caused shall be replaced by the 
Contractor at his expense. 
 
Prior to commencing any excavation, the Contractor shall notify the following 48 hours in advance: 
 
 Underground Service Alert  811  or  (1) 800 227-2600 
 
The Contractor shall coordinate with utility companies affected by construction prior to 
commencement of work in accordance with their guidelines to contractors. 
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PAYMENT 
 
Full compensation for complying with the above provisions shall be considered as having been 
included in the prices paid for the various contract items of work and no separate payment will be 
made therefor. 
 
10-1.05 DUST CONTROL 
 
The Contractor is responsible for keeping dust to a minimum.  In no case is Contractor to allow 
spillage from trucks to occur.  Streets and other paved areas shall be kept clean and shall be watered 
if directed by the Agency Engineer. 
 
PAYMENT 
 
Full compensation for complying with the requirements of this special provision shall be considered 
as included in the prices paid for the various contract items of work and no separate payment will be 
made therefor. 
 
10-1.06 FINAL CLEANUP 
 
The project area is to be left in a neat and clean condition, as approved by the Agency Engineer, 
upon the completion of the project. 
 
PAYMENT 
 
Full compensation for complying with the requirements of this special provision shall be considered 
as included in the prices paid for the various contract items and no separate payment will be made 
therefor. 
 
10-1.07  COOPERATION 
 
Attention is directed to Section 7 of the State Specifications. 
 
The Contractor shall contact utility owners prior to the commencement of construction. 
 
The Contractor shall notify PG&E in advance of operations involving the movement of cranes, 
boom trucks, or similar equipment in the vicinity of overhead lines. 
 
PAYMENT 
 
Full compensation for conforming to the provisions in this section shall be considered as 
included in the price paid for the various related contract items of work, and no separate payment 
will be made therefor. 
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 SECTION 10.2.  CONSTRUCTION 
 
10-2.01 MOBILIZATION 
 
Mobilization and payment therefor shall be in accordance with the State Specifications. 
 
10-2.02 REMOVALS AND SALVAGE 
 
Removals, abandonment, and salvage shall conform to the applicable provisions of Sections 15 and 
16 of the State Specifications, and these special provisions. 
 
All items to be removed and salvaged are as shown or described on the plans, or not shown but part 
of the construction of the various items of work, and as directed by the Agency Engineer or his 
designee. 
 
Removals shall include, but not be limited to the removal of existing asphalt concrete pavement, 
base course, concrete walkway, sidewalk, driveway, curb and gutter, portions of existing catch 
basins and drainage inlets, portions of pipe at new and existing manholes and catch basins, and other 
related items as shown on the Plans. 
 
Existing asphalt concrete pavement, concrete walkway, sidewalk, driveway and curb and gutter to 
be removed shall be neatly saw cut to straight lines. 
 
All material to be removed shall become the property of the Contractor who shall dispose of such 
material outside the right-of-way. 
 
Existing concrete wheel stops shall be removed and re-installed as shown on the plans. Contractor 
shall provide and install two #4 rebar anchors ( 18” long) per concrete wheel stop. 
 
PAYMENT 
 
The contract price per square foot for remove existing asphalt concrete paving shall include full 
compensation for furnishing all labor, materials, tools, and incidentals, and for doing all the work 
involved for removal of existing asphalt concrete paving including base course and saw cutting as 
shown on the plans and as specified herein, and as directed by the Agency Engineer. 
 
The contract price per square foot for remove existing concrete walkway, sidewalk, driveway shall 
include full compensation for furnishing all labor, materials, tools, and incidentals, and for doing all 
the work involved for removal of existing concrete walkway, sidewalk and driveway including base 
course and saw cutting as shown on the plans and as specified herein, and as directed by the Agency 
Engineer. 
 
The contract price per linear foot for remove existing concrete curb and gutter shall include full 
compensation for furnishing all labor, materials, tools, and incidentals, and for doing all the work 
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involved for removal of existing concrete curb and gutter including base course and saw cutting as 
shown on the plans and as specified herein, and as directed by the Agency Engineer. 
 
The contract lump sum price paid for remove and re-install existing wheel stops shall include all 
labor and incidentals and all work involved in removing and re-install existing concrete wheel stops 
including providing and installing rebar anchors as specified in these special provisions, as shown on 
the plans and as directed by the Engineer.  
 
Full compensation for removing miscellaneous items including, but not limited to removing portions 
of existing catch basins, drainage inlets, and pipes shall be considered as included in the contract 
prices paid for various related items and no additional compensation will be allowed therefor. 
 
10-2.03 TEMPORARY FENCE 
 
Temporary fence shall conform to the State Specifications and these special provisions. 
 
Temporary 6-foot high chain link fence and gate shall be installed around the Contractors work area 
to secure the work site and around the Oak Tree to protect the Tree. 
 
Posts shall be metal. 
 
Holes caused by removal of temporary fence shall be backfilled. 
 
PAYMENT 
 
The contract lump sum price paid for temporary fence shall include full compensation for furnishing 
all labor, material, tools, equipment, and incidentals, and for doing all the work involved in 
furnishing and installing temporary fence and gate, and removal of temporary fence and gate as 
shown on the plans, and as specified in the State Specifications and in these special provisions. 
 
10-2.04 TRENCHING, BACKFILL AND EARTHWORK 
 
Trenching, Backfill and Earthwork shall conform to the provisions of Section 19 of the State 
Specifications and these special provisions. 
 
No blasting will be permitted. 
 
Structure and trench excavation shall include, but not be limited to, excavation associated with the 
installation of storm drains, grated line drains and catch basins. 
 
Surplus site excavation and trench excavation including organic matter, rock, and other unsuitable 
material encountered during excavation shall become the property of the Contractor who shall 
legally dispose of such material off-site. 
 
Any material beyond the limits of excavation shown on the plans which is loosened by failure to 
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shore or restrain against movement shall be removed and replaced with structure backfill. Pavement 
shall be neatly saw cut and reconstructed. Said removal and consequent additional backfill and 
pavement reconstruction shall be done at the expense at the Contractor and no additional 
compensation will be allowed. 
 
Bedding material for pipe trenches shall be clean sand.  Sand shall meet the requirements of State 
Specification paragraph 19-3.02E(2). When pipe cover is less than 12 inches, the pipe shall be 
encased (bedding and initial backfill) with Controlled Density Fill (CDF) in accordance  with the 
State Specifications.   
 
Structure backfill shall include, but not be limited to, all backfill associated with the installation of 
catch basins and drop inlets. Structure backfill shall meet the requirements of Section 19-3.02B of 
the State Specifications and these special provisions.  
 
Intermediate backfill shall include, but not be limited to, all backfill associated with the installation 
of trenches for storm drains, drop inlets and catch basins. Intermediate backfill shall be Class 2 
aggregate base. 
 
The structure and intermediate backfill shall be moisture conditioned to near the optimum moisture 
content, placed in uniform lifts not exceeding 8 inches thick before compaction, and then compacted 
to 90 percent relative compaction. 
 
In paved areas above pipes and adjacent to structures, the uppermost 12 inches of structure and 
intermediate backfill shall be compacted to at least 95 percent relative compaction. 
 
The soil subgrade below grated line drains and catch basins shall be compacted to at least 95 percent 
relative compaction. 
 
Relative compaction is defined in 10-1.03(I) of these special provisions. 
 
If, in the opinion of the Engineer, the existing subgrade material is considered to be incapable of 
providing adequate support for the pipe, backfill, or final pavement section then sub-excavation shall 
be performed to the depths and within the limits prescribed by the Engineer. 
 
PAYMENT 
 
Full compensation for excavation and backfill, structure excavation and structure backfill, trench 
excavation, pipe bedding, controlled density fill (CDF) and intermediate backfill, including 
miscellaneous grading, stockpiling, hauling, placing and compaction shall be considered as included 
in the prices paid for the various related contract items of work and no separate payment will be 
made therefor. 
 
Payment for sub-excavation shall be made as for extra work in accordance with Section 4-1.05, 
“Changes and Extra Work” of the State Specifications. 
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10-2.05 ASPHALT PAVEMENT 
 
Class 2 aggregate base shall be as specified in Section 26 of the State Specifications. 
 
Asphalt concrete shall be as specified in Section 39 of the State Specifications and shall be Type A, 
¾ inch maximum gradation, medium class. Prime Coat and Tack Coat shall provided and shall be as 
specified in Section 39. 
 
PAYMENT 
 
The contract price paid per cubic yard for Class 2 aggregate base shall include full compensation 
for furnishing all labor , materials, equipment , and incidentals and for all work involved in 
constructing aggregate base, complete in place, including compaction, as shown on the plans, 
and as specified in the State Specifications and in these special provisions. 
 
The contract price paid per ton for asphalt concrete shall include full compensation for 
furnishing all labor , materials, equipment , and incidentals and for all work involved in hauling, 
handling, placing and compacting asphalt concrete, complete in place, including prime coat and 
tack coat, as shown on the plans, and as specified in the State Specifications and in these special 
provisions. 
 
10-2.06 PVC PIPE 
 
PVC pipe for storm drain shall conform to the provisions of Section 64, “Plastic Pipe,” of the State 
Specifications and these Special Provisions. 
 
PVC pipe shall conform to ASTM D 3034 SDR 26.  
 
Contractor shall protect newly constructed pipe in low cover situations by temporary steel plates 
prior to final backfilling and pavement reconstruction. 
 
Cement mortar for connections of pipe to structures shall be one part portland cement to 2-1/2 parts 
sand by volume with only sufficient water to produce a mix sufficiently workable for the purpose. 
  
PAYMENT 
 
The contract prices paid per linear foot for PVC storm drain pipes shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for all the 
work involved in complete in place, including excavation and backfill, bedding, controlled 
density fill (CDF),  aggregate base, compaction,  and connecting new pipe to existing or new 
facilities, as shown on the plans, as specified in the State Specifications and these special 
provisions, and as directed by the  Agency Engineer. 
 
10-2.07 GRATED LINE DRAIN AND CATCH BASIN 
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Grated line drain shall either be a Poly Drain Trench Drain System by ABT, Inc. with an 
independently anchored, ADA compliant Type 2502 grate and 2512AF anchor frame system, 
installed in conformance with ABT Detail 2512AF, or an approved equal system.  
 
Catch basins shall be Small Catch Basin (Series 2900) by ABT Inc. with an independently 
anchored , ADA compliant Type 2502 grate and 2512AF anchor frame system, installed in 
conformance with ABT. 
 
Six (6) copies of the following information shall be submitted to the Agency Engineer for review 
and written approval prior to placing orders for the grated line drain.  Approval of the information 
shall not release the Contractor from his obligation to satisfactorily and completely comply with all 
other requirements of these contract documents. 
 

a. Catalog cut of Trench Drain System, Catch Basin, grate and frame, grate, and anchor frame 
system.  

b. Prepared shop drawings including detailed plans and profiles, and associated details, based 
on the contract plans (to be prepared by trench drain system and catch basin manufacturer). 

 
This work shall consist of furnishing and installing precast grated line drain, and catch basin 
with necessary fittings, coupling systems, frames, grates and associated items as shown on the 
plans and in conformance with these special provisions. 
 
The interior surface of the grated line drain and catch basin below the level of the frame and 
grate and associated connections, shall be smooth.  Grated line drain channel and catch basin 
sections shall be manufactured of monolithic polymer concrete with no side extensions. 
 
Monolithic polymer concrete shall be made from a composition of aggregate and polyester resin 
and shall have the following properties when tested as follows: 
 

PROPERTY ASTM 
TEST 

METHOD 

VALUE 

Tensile Strength, psi C 307 2,000 min. 
Compressive Strength, psi C 579 14,000 min. 
Bending Strength, psi C 580 4,000 min. 
Moisture Absorption, % D 570 0.1% max. 
Chemical Resistance C 267 Pass- Auto 

fluids 
Freeze/Thaw, number of cycles w/o 
weight loss 

C 666 1,600 min. 

 
The manufacturer of the grated line drain and catch basin shall furnish the Engineer a Certificate 
of Compliance in conformance with the provisions in Section 6 of the State Specifications. 
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Grated line drain and catch basin frames and grates shall be manufactured of cast ductile iron.   
The frames shall be black powder coated and the grates shall be black epoxy urethane coated.  
Bolts, nuts, frame anchors, and all other connecting hardware shall be of stainless steel alloy 
316. 
 
Frames and grates shall be installed in conformance with the manufacturer's recommendations 
and these special provisions, and shall be classified as extreme heavy duty, load class E with a 
minimum 620 psi proof load when tested in accordance with modified AASHTO M-306 (HS-25 
equal).   
 
Frames shall be independent of the channels and catch basins.  Frames and grates shall seat into 
the channels and catch basins without rocking and shall be locked to the channel and catch 
basins using a stainless steel 5/16 -18 UNC bolt and stainless steel toggle bar system with a bolt 
torque of 10in/lb. Frames shall be secured to the surrounding concrete encasement with steel 
anchoring rods .25” dia. X 3” long (minimum) spaced no more than 17” (431.8mm) on center as 
shown on the plans. 
 
Removable grates shall be held in place by locking devices that are tamper resistant.  Locking 
devices shall not constrict the waterway area of the grated line drain and catch basins and shall 
be fully replaceable.   
 
Grates shall accept inflow of runoff through longitudinally slotted openings.   The openings shall 
consist of a minimum of 45 percent of the total top surface area of the grate and equal to the 
Type 2502 grate pattern by ABT, Inc.  Grates installed shall be certified as conforming to the 
requirements of the "Americans with Disabilities Act." 
 
Grated line drains and catch basins shall be installed in trenches excavated to the lines and 
grades as shown on the Plans.  The bottom of the trench shall be graded and prepared to provide 
a firm and uniform bearing throughout the entire length of the grated line drain and catch basins. 
 
Grated line drains and catch basins shall be installed and jointed in conformance with the 
manufacturer's recommendations. 
 
Grated line drains and catch basins shall be installed to the lines and grades with sections closely 
jointed and secured to ensure that no separation of the line drains occurs during concrete 
encasement. 
The frame or grate of the grated line drain and catch basins shall not extend above the level of 
the surrounding concrete encasement. 
 
Grated line drains and catch basins shall be connected to new or existing drainage facilities as 
shown on the plans. 
 
Excavation and backfill shall conform to the provisions in Section 19-3, "Structure Excavation 
and Backfill," of the Standard Specifications. 
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Concrete encasement for the grated line drains and catch basins shall be Class 3 concrete 
conforming to the provisions in Section 90, "Concrete," of the State Specifications. 
Concrete encasement shall be placed in the trench as shown on the plans.  Concrete encasement 
shall be placed against undisturbed material at the sides and bottom of the trench and in a 
manner that will prevent floating or shifting of the grated line drain and catch basins and voids 
in, or segregation of, the concrete.  Foreign material which falls into the trench, before or during 
placement of the concrete, shall be immediately removed.  Where necessary, earth plugs shall be 
constructed and compacted at the ends of the planned concrete backfill to contain the concrete 
within the trench. 
 
Concrete encasement shall be finished flush with the adjacent surfacing. 
 
The surface of the concrete shall be textured with a broom or burlap drag to produce a durable 
skid-resistant surface. 
 
PAYMENT 
 
The length the grated line drain with catch basin to be paid for will be the length measured by 
the linear foot as shown on the Plans.  No payment will be made for grated line drain and catch 
basin placed in excess of the designated length. 
 
The contract price paid per linear foot for grated line drain with catch basin shall include full 
compensation for furnishing all labor, materials (including frames, grates and bolt down 
hardware), tools, equipment, preparation and submittal of shop drawings and catalog cuts, and 
incidentals, and for doing all the work involved in installing grated line drains and catch basins 
and concrete encasement, and concrete apron, complete in place, including excavation and 
backfill, connecting grated line drains and catch basins to new or existing facilities, Polydrain 
pipe adapters, PVC pipe connectors, concrete encasement and apron, reinforcement, and other 
connecting devices, as shown on the plans, as specified in the State Specifications and these 
special provisions, and as directed by the Agency Engineer. 
 
10-2.08   CONCRETE WALKWAY, SIDEWALK, DRIVEWAY, CURB & GUTTER 
 
Concrete walkway, sidewalk, driveway and curb & gutter shall conform to the Town Standard 
Drawings, the provisions of Section 73, "Concrete Curbs and Sidewalks," of the State 
Specifications, and these special provisions. 
 
Concrete shall be Class A per State Specifications with 1 lb. (min.) lamp black per cubic yard 
and shall be a minimum 5 sack mix with a maximum aggregate size of 1 inch. 
 
Concrete shall be cured in accordance with applicable provisions of Section 90 of the State 
Specifications." 
 



 SPECIAL PROVISIONS - Page 21 
 

 

Bar reinforcement steel shall be in accordance with Section 52 of the State Specifications. 
 
PAYMENT 
 
The contract price per square foot of concrete walkway and sidewalk shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing 
all the work involved in constructing the concrete walkway and sidewalk, complete in place, 
including bar reinforcement steel, joints and any related subgrade preparation and earthwork, and 
aggregate base as shown on the plans, as specified in the State Specifications and these special 
provisions, and as directed by the Engineer. 
 
The contract price per square foot of concrete driveway shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in constructing the concrete driveway with concrete curb and gutter, complete in place, 
including bar reinforcement steel,  joints and  any related subgrade preparation and earthwork, 
asphalt concrete conform, and aggregate base as shown on the plans, as specified in the State 
Specifications and these special provisions, and as directed by the Engineer. 
 
The contract price per linear foot of concrete curb and gutter shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in constructing the concrete curb and gutter, complete in place, including bar 
reinforcement steel, joints and any related subgrade preparation and earthwork, asphalt concrete 
comform and aggregate base as shown on the plans, as specified in the State Specifications and 
these special provisions, and as directed by the Engineer. 
 
10-2.09 PRUNE TREE ROOTS 
 
The work shall consist of pruning and removing the existing tree roots that are encountered during 
removal and excavation for the work shown on Plans and coordination with the Town arborist. 
 
Contractor shall not cut or remove any tree roots within the temporary fence area around the existing 
Oak Tree as shown on the plans. 
 
The Contractor shall notify the Town 48 hours in advance of any root pruning so that the Town 
arborist can be on site to inspect the operation. No root pruning work can be performed without the 
Town arborist present unless authorized by the Town engineer. 
 
All roots encountered within the work area (except around the existing Oak Tree)  shall be cut by 
hand (i.e. chain saw, hand pruners, hand saw, axe, etc. ) or a root pruner approved by the Town 
arborist, such as, Dosko Model RC 14SP. Root removal by other mechanical means ( trencher, 
backhoe, loader, etc. ) is specifically prohibited. 
 
Damage to the tree due to lack of Contractor care, protection or following these Specifications shall 
be subject to financial damages.  Damage assessment shall be made by the Town arborist. 
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PAYMENT 
 
Full compensation for complying with the requirements of this special provision shall be considered 
as included in the prices paid for the various contract items of work and no separate payment will be 
made therefor. 
 
10-2.10 STRIPING AND PAVEMENT MARKINGS 
 
Striping and pavement markings shall conform to the provisions of Section 84 of the State 
Specifications and these special provisions. 
 
Striping and pavement markings shall be thermoplastic. 

 
PAYMENT 
 
The contract lump sum price paid for striping and pavement markings shall include full 
compensation for furnishing all labor, material, tools, equipment, and incidentals, and for doing all 
the work involved in furnishing and installing striping and pavement markings as shown on the 
plans, and as specified in the State Specifications and in these special provisions. 
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Blueprint for a Clean Bay
Best Management Practices to Prevent Stormwater

Pollution from Construction-Related Activities

The Bay Area Stormwater Management Agencies Association (BASMAA), a consortium of Bay Area municipalities
from Alameda, Contra Costa, Marin, San Mateo, Santa Clara, Solano, and Sonoma Counties, developed this booklet

as a resource for all general contractors, home builders, and subcontractors working on construction sites.
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Stormwater pollution is a national environmental
problem. In California, stormwater runoff is a
major source of water pollution. To help combat

the problems of stormwater pollution, federal and state
governments have developed a program for monitor-
ing and permitting discharges to municipal storm
drain systems, creeks, and water bodies such as San
Francisco Bay.

Municipalities in the Bay Area are required by the
Clean Water Act to develop stormwater management
programs that include requirements for construction
activities. Your construction project will need to
comply with local municipal requirements. If your
construction activity will disturb one acre or more, you
must also obtain coverage under the General
Construction Activity Permit (see Requirements for
Dischargers). 

Blueprint for a Clean Bay is an introductory guide to
stormwater quality control on construction sites. It
contains several principles and techniques that you
can use to help prevent stormwater pollution. BASMAA
has developed this booklet as a resource for all gener-
al contractors, home builders, and subcontractors
working on construction sites.

Blueprint for a Clean Bay is not a design manual or a
Stormwater Pollution Prevention Plan (SWPPP) (see
Requirements for Dischargers). For more information
on the General Permit, designing stormwater quality
controls, or producing a Stormwater Pollution
Prevention Plan, please refer to: 

❏ the California Stormwater Quality Association 
(CASQA) Stormwater Best Management Practice 
Handbook for Construction,

❏ the Regional Water Quality Control Board’s
(RWQCB) Guidelines for Construction Projects, or

❏ consult your local program or the State Water
Resources Control Board (SWRCB) (see below). 

Please note that this booklet is concerned only with
the management of construction sites and activities
during construction.

Storm Drain System
Stormwater or runoff from sources like sprinklers and
hoses flows over the ground into the storm drain
system. In the San Francisco Bay Area, storm drain
systems consist of gutters, storm drains, underground
pipes, open channels, culverts, and creeks. Storm
drain systems are designed to drain directly to the
Bay, Delta, or Pacific Ocean with no treatment.

Pollution From Construction Sites
Stormwater runoff is part of a natural hydrologic pro-
cess. However, land development and construction
activities can significantly alter natural drainage pat-
terns and pollute stormwater runoff. Runoff picks up
pollutants as it flows over the ground or paved areas
and carries these pollutants into the storm drain
system. Common sources of pollutants from construc-
tion sites include: sediments from soil erosion;
construction materials and waste (e.g., paint, solvents,
concrete, drywall); landscaping runoff containing fer-
tilizers and pesticides; and spilled oil, fuel, and other
fluids from construction vehicles and heavy equipment.

Adverse Effects from Stormwater
Pollution
Stormwater pollution is a major source of water pollu-
tion in California. It can cause declines in fisheries,
damage habitats, and limit water recreation activities.
Stormwater pollution poses a serious threat to the
overall health of the ecosystem.

For more information on stormwater requirements, call the State Water Resources
Control Board’s Stormwater Information Line at (916) 341-5537 or your local program.

Introduction Stormwater Pollution
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For more information on the General Permits, call the State Water Resources Control
Board’s Stormwater Information Line at (916) 341-5537 or your local program.

Municipal Stormwater Program
Municipalities in the Bay Area are required by federal
regulations to develop programs to control the discharge
of pollutants to the storm drain system, including the
discharge of pollutants from construction sites and areas
of new development or significant redevelopment. As a
result, your development and construction projects are
subject to new requirements designed to improve
stormwater quality such as, expanded plan check and
review, contract specifications, stormwater treatment
measures, runoff monitoring, and increased site
inspection. For more information on municipal require-
ments, please contact the municipal representative listed
on the back cover of this booklet. 

Projects Equal To Or Greater 
Than 1 Acre
If your construction activity will disturb one acre or
more, you must obtain coverage under the General
Construc-tion Activity Storm Water Permit (General
Construction Permit) issued by the SWRCB for
stormwater discharges associated with construction
activity. To obtain coverage under the General Permit, a
Notice of Intent (NOI) must be filed with the SWRCB.
The General Construction Permit requires you to
prepare and carry out a “Stormwater Pollution
Prevention Plan” or SWPPP. Your SWPPP must identify
appropriate stormwater pollution prevention measures or
best management practices (BMPs), like the ones
described in this booklet, to reduce pollutants in
stormwater discharges from the construction site both
during and after construction is complete. A best
management practice or BMP is defined as any program,
technology, process, practice, operating method,
measure, or device that controls, prevents, removes, or
reduces pollution. The General Permit also requires
permanent stormwater quality controls (see BASMAA’s
Start at the Source manual and CASQA’s BMP
Handbooks New Development and Redevelopment for
examples). You should keep a copy of your SWPPP
readily available onsite throughout construction.

Projects Less Than 1 Acre
If your project is less than one acre, you may still need to
use BMPs to comply with local municipal requirements.
Check with the local stormwater program (listed on back

cover), or planning or engineering department for details.
General Practices
The following are some general principles that can
significantly reduce pollution from construction
activity and help make compliance with stormwater
regulations easy: 

❏ Identify all storm drains, drainage swales and
creeks located near the construction site and make
sure all subcontractors are aware of their locations
to prevent pollutants from entering them.

❏ Clean up leaks, drips, and other spills immediately
so they do not contact stormwater.

❏ Refuel vehicles and heavy equipment in one
designated location on the site and take care to
clean up spills immediately.

❏ Wash vehicles at an appropriate off-site facility. If
equipment must be washed on-site, do not use
soaps, solvents, degreasers, or steam cleaning
equipment, and prevent wash water from entering
the storm drain. If possible, direct wash water to a
low point where it can evaporate and/or infiltrate.

❏ Never wash down pavement or surfaces where
materials have spilled. Use dry cleanup methods
whenever possible.

❏ Avoid contaminating clean runoff from areas
adjacent to your site by using berms and/or
temporary or permanent drainage ditches to divert
water flow around the site. Reduce stormwater
runoff velocities by constructing temporary check
dams and/or berms where appropriate.

❏ Protect all storm drain inlets using filter fabric
cloth or other best management practices to
prevent sediments from entering the storm
drainage system during construction activities.

❏ Keep materials out of the rain — prevent runoff pollution
at the source. Schedule clearing or heavy earth moving
activities for periods of dry weather. Cover exposed piles
of soil, construction materials and wastes with plastic
sheeting or temporary roofs. Before it rains, sweep and
remove materials from surfaces that drain to storm
drains, creeks,  or channels.

Best Management PracticesRequirements for Dischargers
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❏ Keep pollutants off exposed surfaces. Place trash
cans around the site to reduce litter. Dispose of
non-hazardous construction wastes in covered
dumpsters or recycling receptacles.

❏ Practice source reduction — reduce waste by or-
dering only the amount you need to finish the job. 

❏ Do not over-apply pesticides or fertilizers and
follow manufacturers instructions for mixing and
applying materials.

❏ Recycle leftover materials whenever possible.
Materials such as concrete, asphalt, scrap metal,
solvents, degreasers, cleared vegetation, paper,
rock, and vehicle maintenance materials such as
used oil, antifreeze, batteries, and tires are
recyclable (check with the local planning or
building department for more information).

❏ Dispose of all wastes properly. Materials that cannot
be reused or recycled must be taken to an appropriate
landfill or may require disposal as hazardous waste.
Never throw debris into channels, creeks or into
wetland areas. Never store or leave debris in the
street or near a creek where it may contact runoff.

❏ Illegal dumping is a violation subject to a fine
and/or time in jail. Be sure that trailers carrying
your materials are covered during transit. If not,
the hauler may be cited and fined.

❏ Train your employees and inform subcontractors
about the stormwater requirements and their own
responsibilities.

Specific Practices
Following is a summary of specific best management
practices for erosion and sediment control and
contractor activities. For more information on erosion
and sediment control BMPs and their design, please
refer to the RWQCB Erosion and Sediment Control
Field Manual (August 2002), the CASQA Stormwater
Best Management Practice Handbook for Construction
(January 2003), and the Association of Bay Area
Governments (ABAG) Manual of Standards for Erosion
& Sediment Control Measures (May 1995).

Erosion Prevention and 
Sediment Control

Prevent erosion

Soil erosion is the process by which soil particles are
removed from the land surface, by wind, water and/or
gravity. Soil particles removed by stormwater runoff
are pollutants that when deposited in local creeks,
lakes, Bay or Delta, can have negative impacts on
aquatic habitat. Exposed soil after clearing, grading, or
excavation is easily eroded by wind or water. The
following practices will help prevent erosion from
occurring on the construction site:

❏ Plan the development to fit the topography, soils,
drainage pattern and natural vegetation of the site.

❏ Delineate clearing limits, easements, setbacks,
sensitive or critical areas, trees, drainage courses,
and buffer zones to prevent excessive or
unnecessary disturbances and exposure.

❏ Phase grading operations to reduce disturbed
areas and time of exposure.

❏ Avoid excavation and grading during wet weather.

❏ Limit on-site construction routes and stabilize
construction entrance(s) and exit(s).

❏ Remove existing vegetation only when absolutely
necessary.

❏ Construct diversion dikes and drainage swales to
channel runoff around the site. 

❏ Use berms and drainage ditches to divert runoff
around exposed areas. Place diversion ditches
across the top of cut slopes.

Best Management Practices



❏ Plant vegetation on exposed slopes. Where
replanting is not feasible, use erosion control
blankets (e.g., jute or straw matting, glass fiber or
excelsior matting, mulch netting).

❏ Consider slope terracing with cross drains to
increase soil stability. 

❏ Cover stockpiled soil and landscaping materials
with secured plastic sheeting and divert runoff
around them.

❏ As a back-up measure, protect drainage courses,
creeks, or catch basins with fiber rolls, silt fences,
sand/gravel bags and/or temporary drainage swales.

❏ Once grading is completed, stabilize the disturbed
areas using permanent vegetation as soon as possible.
Use temporary erosion controls until vegetation is
established. 

❏ Conduct routine inspections of erosion control
measures especially before and immediately after
rainstorms, and repair if necessary.

Control sediment

Sedimentation is defined as the process of depositing
sediments carried away by runoff. Sediments
consist of soil particles, clays, sands,
and other minerals. The purpose of
sediment control practices is to remove
sediments from stormwater before they
are transported off-site or reach a
storm drain inlet or nearby creek. The
most effective    sediment control
practices reduce runoff velocity and
trap or detain runoff allowing
sediments to settle out.

❏ Use terracing, rip rap, sand/gravel
bags, rocks, fiber rolls, and/or tempo-
rary vegetation on slopes to reduce
runoff velocity and trap sediments.
Do not use asphalt rubble or other
demolition debris for this purpose.

❏ Use check dams in temporary
drains and swales to reduce runoff
velocity and promote sedimentation.

❏ Protect storm drain inlets from sedi-
ment-laden runoff. Storm drain inlet
protection devices include
sand/gravel bag barriers, filter

fabric fences, block and gravel filters, catch basin
filter inserts, excavated drop inlet sediment traps, or a
combination of these.

❏ Collect and detain sediment-laden runoff in
sediment traps (an excavated or bermed area or
constructed device) to allow sediments to settle out
prior to discharge.

❏ Use sediment controls and filtration to remove
sediments from dewatering discharges.

❏ Prevent construction vehicle tires from tracking
soil onto adjacent streets by constructing a tempo-
rary stone pad with a filter fabric underliner near
the site exit where dirt and mud can be removed. 

❏ When cleaning sediments from streets, driveways
and paved areas on construction sites, use dry
sweeping methods where possible. If water must
be used to flush pavement, collect runoff to settle
out sediments and protect storm drain inlets.

Note:  Performance of erosion and sediment controls is dependent on
proper installation, routine inspections and maintenance of the
controls. Straw bale barriers are an example of a BMP that has not
been as effective as expected due to improper use. Most of the BMPs
described above are temporary and if left alone can quickly fall into
disrepair and/or become ineffective. Routine inspections and
maintenance, particularly before and after a storm event, must be
part of any erosion and sediment control plan.

Best Management Practices
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Drainage swales channel runoff around a construction site. Planting temporary vege-
tation on freshly graded areas, and trenching and staking fiber rolls and/or silt fences
downslope are common techniques for preventing erosion and controlling sediment.

The RWQCB’s Field Manual, the CASQA Stormwater Best Management
Practice Handbook for Construction, and the ABAG Manual of
Standards for Erosion and Sediment Control provide specific details
and design criteria for erosion and sediment control plans.



General Site Maintenance

Prevent spills and leaks

Poorly maintained vehicles and heavy equipment
leaking fuel, oil, antifreeze, or other fluids on the con-
struction site are common sources of stormwater pol-
lution and soil contamination. Construction material
spills can also cause serious problems. Careful site
planning, preventive maintenance, and good materials
handling practices can eliminate most spills and leaks.

❏ Maintain all vehicles and heavy equipment. Inspect
frequently for and repair leaks.

❏ Designate specific areas of the construction site,
well away from creeks or storm drain inlets, for
vehicle and equipment parking and routine
maintenance.

❏ Perform major maintenance, repair jobs and vehi-
cle and equipment washing off-site when feasible,
or in designated and controlled areas on-site.

❏ If you must drain and replace motor oil, radiator
coolant, or other fluids on-site, use drip pans or
drop cloths to catch drips and spills. Collect all
spent fluids, store in labeled separate containers,
and recycle whenever possible. Note that in order
to be recyclable, such liquids must not be mixed
with other fluids. Non-recycled fluids generally
must be disposed of as hazardous wastes.

Clean up spills immediately after they
happen 

When vehicle fluids or materials such as paints or
solvents are spilled, cleanup should be immediate,
automatic, and routine.

❏ Sweep up spilled dry materials (e.g., cement,
mortar, or fertilizer) immediately. Never attempt to
“wash them away’’ with water, or bury them. Use
only minimal water for dust control.

❏ Clean up liquid spills on
paved or impermeable
surfaces using “dry’’
cleanup methods (e.g.,
absorbent materials like
cat litter, sand or rags).

❏ Clean up spills on dirt
areas by digging up and
properly disposing of the
contaminated soil.

❏ Report significant spills
to the appropriate spill
response agencies immediately (See reference 
list on the back cover of this booklet for more
information).

Note:  Used cleanup rags that have absorbed hazardous
materials must either be sent to a certified industrial
laundry or dry cleaner, or disposed of through a licensed
hazardous waste disposal company.
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Make sure equipment repair area is bermed or well away from
creeks and storm drains.

Clean up spills on dirt areas
by removing contaminated
soil.

Best Management Practices



Store materials under cover 

Wet and dry building materials with
the potential to pollute runoff should
be stored under cover and/or
surrounded by berms when rain is
forecast or during wet weather.

❏ Store stockpiled materials and
wastes under a temporary roof or
secured plastic sheeting or tarp.

❏ Berm around storage areas to
prevent contact with runoff. 

❏ Plaster or other powders can create
large quantities of suspended solids
in runoff, which may be toxic to
aquatic life and cause serious
environmental harm even if the
materials are inert. Store all such
potentially polluting dry materials
—especially open bags— under a
temporary roof or inside a
building, or cover securely with an impermeable
tarp. By properly storing dry materials, you may
also help protect air quality, as well as water quality.

❏ Store containers of paints, chemicals, solvents, and
other hazardous materials in accordance with
secondary containment regulations and under
cover during rainy periods.

Cover and maintain dumpsters

Open and/or leaking dumpsters can be a source of
stormwater pollution.

❏ Cover open dumpsters with plastic sheeting or a
tarp. Secure the sheeting or tarp around the
outside of the dumpster. If your dumpster has a
cover, close it.

❏ If a dumpster is leaking, contain and collect leaking
material. Return the dumpster to the leasing
company for repair/exchange. 

❏ Do not clean dumpsters on-site. Return to leasing
company for periodic cleaning, if necessary.

Collect and properly dispose of paint
removal wastes

Paint removal wastes include chemical paint stripping

residues, paint chips and dust, sand blasting material
and wash water. These wastes contain chemicals that
are harmful to the wildlife in our creeks and the water
bodies they flow to. Keep all paint wastes away from
the gutter, street, and  storm drains. 

❏ Non-hazardous paint chips and dust from dry
stripping and sand blasting may be swept up or
collected in plastic drop cloths and disposed of as
trash. Chemical paint stripping residue and chips
and dust from marine paints or paints containing
lead or tributyl tin must be disposed of as a
hazardous waste.

❏ When stripping or cleaning building exteriors with
high-pressure water, cover or berm storm drain
inlets. If possible (and allowed by your local waste-
water treatment plant), collect (mop or vacuum)
building cleaning water and discharge to the sani-
tary sewer. Alternatively, discharge non-contami-
nated wash water onto a dirt area and spade into
the soil. Be sure to shovel or sweep up any debris
that remains in the gutter and dispose of as garbage. 

Clean up paints, solvents, adhesives, and
cleaning solutions properly

Although many paint materials can and should be recy-
cled, liquid residues from paints, thinners, solvents,
glues, and cleaning fluids are hazardous wastes. When
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Store building materials under cover. Make sure dumpsters are properly covered to
keep out rain.

Best Management Practices



they are thoroughly dry, empty paint cans, used brushes,
rags, absorbent materials, and drop cloths are no
longer hazardous and may be disposed of as garbage.

❏ Never clean brushes or rinse paint containers into
a street, gutter, storm drain, or creek.

❏ For water-based paints, paint out brushes to the
extent possible and rinse to a drain leading to the
sanitary sewer (i.e., indoor plumbing).

❏ For oil-based paints, paint out brushes to the extent
possible, and filter and reuse thinners and solvents.
Dispose of unusable thinners and residue as
hazardous waste.

❏ Recycle, return to supplier or donate unwanted
water-based (latex) paint. You may be able to recy-
cle clean empty dry paint cans as metal (check with
the local planning or building department for more
information).

❏ Dried latex paint may be disposed of in the garbage.

❏ Unwanted paint (that is not recycled), thinners, and
sludges must be disposed of as hazardous waste.

❏ More and more paint companies are recycling
excess latex paint (check with the local planning or
building department for more information).

Keep fresh concrete and cement mortars out
of gutters, storm drains, and creeks

Concrete and cement-related mortars that wash into
gutters and storm drains are toxic to fish and the
aquatic environment.

❏ Locate mortar/stucco mixers inside bermed areas
to avoid discharge to street or storm drains.

❏ Avoid mixing excess amounts of fresh concrete or
cement mortar.

❏ Store dry and wet materials under cover, protected
from rainfall and runoff.

❏ Wash out concrete transit mixers only in designated
wash-out areas where the water will flow into
settling ponds or onto dirt or stockpiles of aggre-
gate base or sand. Pump water from settling ponds
to the sanitary sewer, where allowed. Whenever
possible, recycle washout by pumping back into

mixers for reuse. Never dispose of washout into the
street, storm drains, drainage ditches, or creeks.

❏ Whenever possible, return contents of mixer barrel
to the yard for recycling. Dispose of small amounts
of excess concrete, grout, and mortar in the trash.

Service and maintain portable toilets

Leaking portable toilets are a potential health and
environmental hazard. 

❏ Inspect portable toilets for leaks. 

❏ Be sure the leasing company adequately maintains,
promptly repairs, and replaces units as needed.

❏ The leasing company must have a permit to
dispose of waste to the sanitary sewer.

❏ Do not place on or near storm drain inlets.

Dispose of cleared vegetation properly

Cleared vegetation, tree trimmings, and other plant
material can cause environmental damage if it gets
into creeks. Such “organic” material requires large
quantities of oxygen to decompose, which reduces the
oxygen available for fish and other aquatic life.

❏ Do not dispose of plant material in a creek or
drainage facility or leave it in a roadway where it
can clog storm drain inlets.

❏ Avoid disposal of plant material in trash dumpsters
or mixing it with other wastes. Compost plant
material or take it to a landfill or other facility that
composts yard waste (check with the local planning
or building department for more information).
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Recycle yard waste and tree prunings at a landfill that chips and
composts plant material.



Make sure all demolition waste is properly
disposed of

Demolition debris that is left in the street or pushed
over a bank into a creek bed or drainage facility causes
serious problems for flood control, storm drain
maintenance, and the health of our environment.
Different types of materials have different disposal
requirements or recycling options.

❏ Materials that can be recycled from demolition
projects include: metal framing, wood, concrete,
asphalt, and plate glass.

❏ Materials that can be salvaged for reuse from old
structures include: doors, banisters, floorboards,
windows, 2x4s, and other old, dense lumber.

❏ Unusable, unrecycleable debris should be confined
to dumpsters, covered at night and during wet
weather, and taken to a landfill for disposal.

❏ Hazardous debris such as asbestos must be
handled in accordance with specific laws and
regulations and disposed of as a hazardous waste.
For more information of asbestos handling and
disposal regulations, contact the Bay Area Air
Quality Management District. 

❏ Arrange for an adequate debris disposal schedule
to ensure that dumpsters do not overflow.

❏ Most local planning or building departments have
lists of recycling and disposal services for
construction and demolition debris.

Plan roadwork and pavement construction
to avoid stormwater pollution

Road paving, surfacing, and asphalt removal happen
right in the street, with numerous opportunities for
stormwater pollution from the asphalt mix, saw-cut
slurry, or excavated material. Properly proportioned
asphalt mix and well-compacted pavement avoid a host
of water pollution problems.

❏ Apply concrete, asphalt, and seal coat during dry
weather to prevent contaminants from contacting
stormwater runoff.

❏ Cover storm drain inlets and manholes when pav-
ing or applying seal coat, slurry seal, fog seal, etc.

❏ Always park paving machines over drip pans or
absorbent materials, since they tend to drip
continuously.

❏ When making saw-cuts in pavement, use as little
water as possible. Cover each catch basin com-
pletely with filter fabric during the sawing opera-
tion and contain the slurry by placing sand/gravel
bags around the catch basin. After the liquid drains
or evaporates, shovel or vacuum the slurry residue
from the pavement or gutter and remove from site.

❏ Wash down exposed aggregate concrete only when
the wash water can: (1) flow onto a dirt area; (2)
drain onto a bermed surface from which it can be
pumped and disposed of properly; or (3) be vacu-
umed from a catchment created by blocking a 
storm drain inlet. If necessary, divert runoff with
temporary berms. Make sure runoff does not reach
gutters or storm drains.

❏ Allow aggregate rinse to settle, and pump the water
to the sanitary sewer if allowed by your local
wastewater authority.

❏ Never wash sweepings from exposed aggregate con-
crete into a street or storm drain. Collect and return
to aggregate base stockpile, or dispose with trash.

❏ Recycle broken concrete and asphalt (check with
the local planning or building department for more
information).

Roadwork and Pavement
Construction
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Look for ponded stormwater, groundwater,
and/or soil contamination

Ponded stormwater, groundwater and soil may become
contaminated if exposed to hazardous materials. If any
of the following conditions apply, contaminated ponded
stormwater, groundwater, and/or soil may be present
and pose a potential health and environmental hazard:

❏ The project site is in an area of previous
commercial/industrial activity;

❏ There is a history of illegal dumping on the site or
adjacent properties;

❏ The construction site is subject to a Superfund,
state, or local cleanup order;

❏ Ponded stormwater, groundwater and/or water
generated by dewatering exhibits an oily-sheen
and/or smells of petroleum;

❏ Soil appears discolored, smells of petroleum
and/or exhibits other unusual properties;

❏ Abandoned underground storage tanks, drums,
or other buried debris are encountered during
construction activities; or

❏ Spills have occurred on the site or adjacent
properties involving pesticides and herbicides;
fertilizers; detergents; plaster and other products;
petroleum products such as fuel, oil, and grease;
or other hazardous chemicals such as acids, lime,
glues, paints, solvents, and curing compounds.

Take appropriate action

Ponded stormwater, groundwater, or water generated
by dewatering that is contaminated cannot be dis-
charged to a street, gutter, or storm drain. If contami-
nation is suspected, the water should be contained and
held for testing. Call the appropriate local agency
and/or the Regional Water Quality Control Board for
further guidance (See reference list on the back cover
of this booklet for more information).
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Remember:  The property owner and the contractor share ultimate
responsibility for the activities that occur on a construction site.
You may be held responsible for any environmental damage caused
by your subcontractors or employees.

Contaminated Ponded Stormwater, Groundwater,
and Soil Guidance



Storm water quality
management programs

Alameda Countywide Clean 
Water Program
951 Turner Court, Hayward, CA 94545
(510) 670-5543
www.cleanwaterprogram.com

Contra Costa Clean Water Program
255 Glacier Drive, Martinez, CA
94553-4897  (925) 313-2392  
(800) NO DUMPING
www.cccleanwater.org

Fairfield-Suisun Urban Runoff
Management Program
1010 Chadbourne Road 
Fairfield, CA 94534  (707) 429-8930

Marin County Stormwater Pollution
Prevention Program
3501 Civic Center Drive, Room 304,
San Rafael, CA 94903  (415) 499-6528
www.mcstoppp.org

San Francisco Stormwater
Management Program
3801 3rd Street, Suite 600
San Francisco, CA 94124  (415) 695-7310
http://stormwater.sfwater.org

San Mateo Countywide Stormwater
Pollution Prevention Program
555 County Center, Fifth Floor
Redwood City, CA 94063
(650) 363-4305
www.flowstobay.org

Santa Clara Valley Urban Runoff
Pollution Prevention Program
699 Town & Country Village
Sunnyvale, CA 94086  (800) 794-2482
www.scvurppp.org

Sonoma County Water Agency
2150 West College Avenue
Santa Rosa, CA 95401
(707) 526-5370
www.scwa.org

Vallejo Sanitation and Flood 
Control District
450 Ryder Street, Vallejo, CA 94590
(707) 644-8949
www.vsfcd.com

Bay Area Stormwater Management
Agencies Association (BASMAA)
1515 Clay Street, Suite 1400,
Oakland, CA 94612  (510) 622-2326
(888)BayWise   www.basmaa.org

Agencies to call 
in the event of a spill

You are required by law to report all
significant releases or suspected
significant releases of hazardous
materials, including oil.  

To report a spill, call the following
agencies:

1. Dial 911 or your local emergency
response number.

2. Call the Governor’s Office of
Emergency Services Warning Center,
(800) 852-7550 (24 hours).

For spills of “Federal Reportable
Quantities” of oil, chemicals, or other
hazardous materials to land, air, or
water, notify the National Response
Center (800-424-8802).  If you are not
sure whether the spill is of a
“reportable quantity,” call the federal
Environmental Protection Agency
(800) 424-9340 for clarification.

For further information, see California
Hazardous Material Spill/ Release
Notification Guidance
(State Office of Emergency Services,
Hazardous Materials Division).

Agencies to call if you find
or suspect contaminated
soil or groundwater

Regional Water Quality 
Control Board: 

San Francisco Bay Region  
(510) 622-2300 

Central Valley Region 
(916) 255-3000

California Environmental Protection
Agency (Cal EPA), Department of
Toxic Substances Control (DTSC)
(510) 540-3732

Documents and available
resources

From State Water Resources
Control Board  (SWRCB)  
(916) 341-5537
www.swrcb.ca.gov

General Construction Activity Storm
Water Permit

From Friends of the 
San Francisco Estuary 
(510) 622-2465
www.abag.ca.gov/bayarea/sfep

Field Manual

Guidelines for Construction Projects

Hold On to Your Dirt – Video

Keep it Clean – Video

From Association of Bay Area
Governments (ABAG)  
(510) 464-7900
www.abag.ca.gov

Manual of Standards for Erosion and
Sediment Control Measures

From Cal EPA, DTSC  
(916) 322-3670
www.dtsc.ca.gov

Waste Minimization for the Building
Construction Industry - Fact Sheet

From California Stormwater
Quality Association (CASQA)
www.cabmphandooks.com

Stormwater Best Management Practice
Handbook – Construction

THANKS

BASMAA adapted this booklet from
one originally developed and
generously shared by the Santa Clara
Valley Nonpoint Source Pollution
Control Program.

Illustrations by John Finger
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